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Document 00 10 00 - Solicitation (General Contracting Project)
State of Ohio Standard Requirements for Public Facility Construction
Sealed bids will be received by:
Belmont College
Main Building
Business Office Room 1082
Attn: John S. Koucoumaris, Vice President Administrative Affairs
60894 Hammond Road
St. Clairsville, Ohio 43950
for the following Project:
Project PA #18-125
Health Sciences Center Railing Replacement
Belmont College
68410 Hammond Road
St. Clairsville, Belmont County
in accordance with the Contract Documents prepared by:
Perspectus Architecture
13212 Shaker Square
Cleveland, Ohio 44120
216-752-1800
David Urbansky, Senior Project Director
durbansky@perspectusarch.com
www.perspectusarch.com
Bidders may submit requests for consideration of a proposed Substitution for a specified product, equipment, or service to the
Architect/Engineer (“A/E”) no later than 10 days prior to the bid opening. Additional products, equipment, and services may
be accepted as approved Substitutions only by written Addendum.
From time to time, the Commission issues new editions of the “State of Ohio Standard Requirements for Public Facility
Construction” and may issue interim changes. Bidders must submit Bids that comply with the version of the Standard
Requirements included in the Contract Documents.
Prevailing Wage rates and Equal Employment Opportunity requirements are applicable to this Project.
The Bidder may be subject to a Pre-Award Affirmative Action Compliance Review in accordance with Section 123:2-5-01 of
the Ohio Administrative Code including a review of the Bidder’s employment records and an on-site review.
The Bidder must indicate on the Bid Form, the locations where its services will be performed in the spaces provided or by
attachment in accordance with the requirements of Executive Order 2011-12K related to providing services only within the
United States. Failure to do so may cause the Bid to be rejected as non-responsive.
DOMESTIC STEEL USE REQUIREMENTS AS SPECIFIED IN OHIO REVISED CODE SECTION 153.011
APPLY TO THIS PROJECT. COPIES OF OHIO REVISED CODE SECTION 153.011 CAN BE OBTAINED FROM
ANY OF THE OFFICES OF THE OHIO FACILITIES CONSTRUCTION COMMISSION.
Bidders are encouraged to be enrolled in and to be in good standing in a Drug-Free Safety Program (“DFSP”) approved by
the Ohio Bureau of Workers' Compensation (“OBWC”) prior to submitting a Bid and provide, on the Bid Form with its Bid,
certain information relative to their enrollment in such a program; and, if awarded a Contract, shall comply with other DFSP
criteria described in Section 1.6 of the General Conditions.
Bids will be received for:
Trade
Estimate
General Contract.......................................................... $110,000
until December 4, 2018, at 1:30 p.m., when all Bids will be opened and read aloud.
All Bidders are strongly encouraged to attend the Pre-Bid Meeting on November 20, 2018, at 1:30 p.m. at the following
location:
Lobby, Health Sciences Center Building, Belmont College, 68410 Hammond Road, St. Clairsville, Ohio 43950
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Project PA # 18-125

Health Sciences Center Railing Replacement

The Contractor is responsible for scheduling the Project, coordinating the Subcontractors, and providing other services
identified in the Contract Documents.
The Contract Documents may be obtained at www.belmontcollege.edu/rfp
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Document 00 21 13 - Instructions to Bidders (Limited Scope Project)
State of Ohio Standard Requirements for Public Facility Construction
ARTICLE 1 - GENERAL INSTRUCTIONS
1.1 Applicable Law and Forum
1.1.1 The rights of any Bidder or any party to a subsequent Contract shall be governed by the laws of the state of Ohio

and only Ohio courts shall have jurisdiction over any action or proceeding related to the Bid or any subsequent Contract.
The Bidder irrevocably consents to such jurisdiction.
1.2 Project Scheduling and Coordination
1.2.1 When the Contract Documents refer to a period of time by a number of days, it excludes the first day and includes

the last day of the period. If the last day of the period falls on a Saturday, Sunday, or legal holiday, that day shall be
omitted and the period shall end on the next day which is not a Saturday, Sunday, or legal holiday.
1.2.2 The time for completion of the Project indicated on the Bid Form is the time for Substantial Completion of all
Work applicable to the Bidder.
1.2.3 The Contractor is responsible for scheduling the Project, coordinating Subcontractors, and providing other services

identified in the Contract Documents.
1.2.4 By submitting its Bid, the Bidder indicates its understanding that the Contract Sum, based on its Bid and as

amended by Change Orders, includes all costs that the Owner owes the Bidder.
1.3 Written Notice
1.3.1 Notice under the Contract Documents shall be validly given if: (1) delivered personally to a member of the
organization for whom the notice is intended; (2) delivered, or sent by registered or certified mail, to the last known
business address of the organization; or (3) sent by facsimile, email, or web-based project management software,
provided the original signed document is delivered within 3 business days after the date of the electronic transmission.
1.3.2 Notices provided to one project participant from another shall be simultaneously copied to the prospective Bidders,

Owner and A/E.

ARTICLE 2 - BIDDING PROCEDURES
2.1 Examination of Contract Documents and the Site
2.1.1 Before submitting a Bid, the Bidder shall examine all Contract Documents, including, but not limited to, the

Drawings, Specifications, and Addenda for all divisions of Work for the Project, noting in particular all requirements that
may affect its Work in any way.
2.1.2 The Bidder’s failure to become acquainted with the extent and nature of Work required to complete any portion of

the Work in conformity with the requirements of the Contract Documents, shall not be a basis for additional
compensation.
2.1.3 Before submitting a Bid, the Bidder should not only examine and evaluate the Site and related Project conditions

where the Work will be performed, but shall also consider when the Work will be performed including, but not limited
to, the following: condition, layout, and nature of the Site and surrounding area; availability and cost of labor;
availability and cost of materials, supplies, and equipment; cost of temporary utilities required in the Bid; cost of any
permit or license required by a local or regional authority having jurisdiction over the Project; usual weather conditions
of the Project location; conditions bearing upon transportation, disposal, handling, and storage of equipment, materials,
and waste; and subsurface and concealed physical conditions and related information provided in the Contract
Documents.
2.2 Pre-Bid Meeting
2.2.1 The Bidder is encouraged to attend the pre-bid meeting, where the A/E and Owner will receive questions regarding
the Contract Documents. If not given in Document 00 10 00 - Solicitation, the A/E shall issue notice of the time and
place of any pre-bid meeting to each registered Plan Holder.
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2.2.2 The A/E shall prepare minutes of the pre-bid meeting for the Project record. If questions raised by the prospective

Bidders require changes to, or clarifications of, the Contract Documents, the A/E shall issue the changes by written
Addendum, along with a list of pre-bid meeting attendees.
2.2.3 Additional compensation shall not be based upon the Bidder’s failure to attend the pre-bid meeting, which results

in the Bidder’s incomplete knowledge and familiarity of the Project requirements.
2.3 Request for Interpretation
2.3.1 If the Bidder finds any perceived ambiguity, conflict, error, omission, or discrepancy within the Contract

Documents, including the Drawings, Specifications, and Addenda, or between any of the Contract Documents and
Applicable Law, the Bidder shall submit a written Request for Interpretation (“RFI”) to the A/E for an interpretation or
clarification. The Bidder is responsible for prompt delivery of the RFI. The A/E shall respond to RFIs received more
than 7 days before the bid opening.
2.3.2 The A/E shall issue Addenda in response to RFIs that modify or clarify the Contract Documents. Any Addenda

issued within 72 hours before any bid opening (excluding Saturdays, Sundays, and legal holidays) shall extend the bid
opening date by 7 days pursuant to Section 3.3.1. Addenda may be delivered via facsimile or e-mail, posted to a web or
FTP site, or otherwise furnished to each registered Plan Holder.
2.3.3 Any interpretation or clarification of the Contract Documents made by any Person other than the A/E, in any

manner other than a written Addendum, shall not be binding, and the Bidder shall not rely upon the interpretation or
clarification.
2.3.4 The successful Bidder shall not be compensated for a claim alleging insufficient data, incomplete, ambiguous,
conflicting, or erroneous Contract Documents or proposed Contract Documents, or assumed conditions regarding the
nature, extent, or character of the Work, if the Bidder did not submit a related RFI prior to the bid opening.

2.4 Substitutions Prior to Bid Opening
2.4.1 If the Bidder proposes to use an article, device, material, equipment, form of construction, fixture, or item other

than the components named in the Specifications, the Bidder shall certify that the proposed item is equal in quality and
all aspects of performance and appearance, to the item specified. If approval of a Substitution requires changes to the
Contract Documents or affects the work of other trades, the Bidder is responsible for the additional costs, including, but
not limited to, changes to the design by the A/E.
2.4.2 The Bidder shall submit its request for Substitution to the A/E no later than 10 days prior to the bid opening, which
must include: (1) the name and complete description of the proposed Substitution, including Drawings, performance and
test data, and other information necessary for a complete evaluation; and (2) a statement setting forth any changes that

the Proposed Substitution will require in the Contract Documents or the Project.
2.4.3 If the A/E approves the Proposed Substitution, the A/E shall issue an Addendum.
2.4.4 If the A/E does not approve the Proposed Substitution, the A/E shall inform the Bidder of its decision, which is

final. The A/E may reject a proposed Substitution because the Bidder failed to provide sufficient information to enable
the A/E to completely evaluate the Proposed Substitution without causing a delay in the scheduled bid opening.
2.4.5 Proposed Substitutions received by the A/E less than 10 days prior to the bid opening shall not be considered.

2.5 Bid Form
2.5.1 Each Bid shall be submitted on the Bid Form and sealed in an envelope clearly marked as containing a Bid,

indicating the Owner’s Project number and name, and the date and time of the bid opening on the envelope. Refer to
Section 3.1.2 for requirements related to envelope markings.
2.5.1.1 Any change, alteration, omission, or addition in the wording of the Bid Form shall cause the Bid to be
rejected as non-responsive.
2.5.1.2 All pages of the Bid Form, including a completed “Bidder Affirmation and Disclosure” page acknowledging

that the Bidder affirms, understands, and will abide by the requirements of Executive Order 2011-12K, and a
completed “Commitment to Participate in the EDGE Business Assistance Program” page, shall be submitted with
the Bid. Failure to do so may cause the Bid to be rejected as non-responsive. If the names, locations, and service
locations of Subcontractors are not known at the time of the Bid Opening, the Bidder must provide the information
requested with its Subcontractor and Material Supplier Declaration form.
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2.5.1.3 Unless the Bidder withdraws the Bid as provided in Article 4, the Bidder is required to comply with all
requirements of the Contract Documents, regardless of whether the Bidder had actual knowledge of the
requirements and regardless of any statement or omission made by the Bidder that might indicate a contrary
intention.
2.5.2 The Bidder shall fill in all relevant blank spaces on the Bid Form by printing in ink or by typewriting, and not in

pencil.
2.5.2.1 The Bidder shall show all bid amounts in both words and figures. In the case of a conflict between the words

and figures, the amount shown in words shall govern, where the words are not ambiguous. When the Bidder’s
intention and the meaning of the words are clear, omissions or misspellings of words shall not render the words
ambiguous.
2.5.2.2 The Bidder shall initial alteration or erasure of items filled in on the Bid Form.
2.5.3 An officer, partner or principal of the Bidder shall print or type the legal name of the Bidder on the line provided,
and sign the Bid Form. All signatures must be original.

2.6 Allowances
2.6.1 If Allowances are provided on the Bid Form, the amount of each Allowance shall be included in the Base Bid
amount. Allowances shall be used solely for the purpose of determining the adjustment to the Contract Sum for the
difference between the amount of the Allowance and the actual cost of the related Work provided. Allowances shall not
include the Contractor’s Fee.

2.7 Unit Prices
2.7.1 If Unit Prices are requested on the Bid Form, the amount of the scheduled quantities shall be included in the Base
Bid amount. Unit prices shall be used solely for the purpose of determining the adjustment to the Contract Sum for the
difference between the estimated quantities on the Bid Form and the actual quantities provided.
2.7.2 Unit Prices shall include all materials, equipment, labor, delivery, installation, and any other cost or expense, in

connection with, or incidental to, the performance of that portion of the Work. Unit Prices shall not include the
Contractor’s Fee on account of the associated Unit Price Work. The Bidder shall submit Unit Prices for all items listed.
2.8 Alternates
2.8.1 If an Alternate is listed on the Bid Form, the Bidder shall fill in the applicable blank with an increased or decreased

bid amount and indicate which by circling the word “ADD” or the word “DEDUCT” as applicable. The Owner reserves
the right to accept or reject any or all bid amounts for Alternates, in whole or in part, and in any order.
2.8.1.1 If no change in the bid amount is required, indicate “No Change” or “$0.”
2.8.1.2 Failure to make an entry or an entry of "No Bid,” “N/A,” or similar entry on any Alternate shall cause the

Bid to be rejected as non-responsive if that Alternate is selected.
2.8.1.3 Failure to indicate a negative number by circling “DEDUCT,” preceding the number by a minus sign, or

enclosing the number in parentheses will indicate the Bidder’s intent to increase the Base Bid by the amount entered
in the applicable blank.
2.8.1.4 If an Alternate is not selected, an entry as listed in Section 2.8.1.2 on that Alternate shall not, by itself,
render a Bid non-responsive.

2.9 Submittals with Bid Form
2.9.1 The Owner shall reject a Bid as non-responsive if the Bidder fails to submit the following with the Bid Form in a
sealed envelope: Bid Guaranty as provided in Article 5, meeting the requirements of ORC Sections 153.54 and 153.571.
2.9.2 If the apparent low Bidder does not submit a valid Power of Attorney of the agent signing for the Surety with its

Bid, the Owner shall direct the apparent low Bidder to deliver a valid and appropriate Power of Attorney to the Owner
within a period determined by the Owner. The Owner shall not enter into a Contract without a valid Power of Attorney.
2.9.3 The Bidder is encouraged to submit background information with its Bid using the Bidder’s Qualifications form
and including, but not limited to, the information listed in this Section 2.9. If the apparent low Bidder does not submit
the Bidder’s Qualifications form and related information with its Bid, the Bidder shall provide it upon request in
accordance with Section 3.5.4, including, but not limited to:
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2.9.3.1 the overall experience of the Bidder, including number of years in business under present and former
business names;
2.9.3.2 a complete listing of all the Bidder’s ongoing construction projects and a listing of construction projects

which are similar in cost and type to the Project completed by the Bidder in the last 5 years. Include information of
the scope of work and value of each contract, a description of Encouraging Diversity Growth and Equity (“EDGE”)
participation and performance, and a project name/contact Person/address/phone number for the owner and the
architect or engineer for each project;
2.9.3.3 a Certificate of Compliance with Affirmative Action Programs, issued pursuant to ORC Section 9.47, by the

Equal Opportunity Coordinator of the Department of Administrative Services;
2.9.3.4 a complete listing of Affirmative Action and EDGE program violations in the last 5 years;
2.9.3.5 a complete listing of Prevailing Wage, EPA, OSHA, or other regulatory entity issues or violations in the last

5 years;
2.9.3.6 a complete listing of judgments, claims, arbitration proceedings or suits pending or outstanding in the last
5 years;
2.9.3.7 a complete listing of Drug-Free Workplace Program and Drug-Free Safety Program (“DFSP”) violations in
the last 5 years;
2.9.3.8 a description of the Bidder’s relevant facilities and major equipment, whether leased or owned;
2.9.3.9 a description of the management experience of the Bidder’s project manager(s) and superintendent(s) and a

comprehensive resume for each;
2.9.3.10 a description of the EDGE-certified Business Enterprises the Bidder proposes as Subcontractors and

Material Suppliers for this Project by attaching a fully completed EDGE Affidavit for each EDGE-certified Business
Enterprise;
2.9.3.11 to support a Bond, a current and signed Certificate of Compliance issued by the Ohio Department of

Insurance, showing the Surety is licensed to do business as a surety in Ohio;
2.9.3.12 a current Ohio Workers’ Compensation Certificate;
2.9.3.13 if the Bidder is a foreign corporation not incorporated under the laws of Ohio, a Certificate of Good

Standing from the Ohio Secretary of State; or, if the Bidder is a foreign person or partnership, evidence that the
Bidder filed, with the Ohio Secretary of State, a Power of Attorney designating the Ohio Secretary of State as the
Bidder’s agent for the purpose of accepting service of summons in any action brought under ORC Section 153.05 or
under ORC Sections 4123.01 to 4123.94, inclusive;
2.9.3.14 evidence that the Bidder is enrolled in, and in good standing in, a DFSP approved by the Ohio Bureau of

Workers’ Compensation (“OBWC”); and
2.9.3.15 any other data or information which the A/E may request concerning the responsibility of the Bidder.

2.10 Changes in the Bid Amount
2.10.1 Any change to a previously submitted Bid shall be in writing and received by the Owner before the time

scheduled for the bid opening.
2.10.2 Changes shall provide an amount to be added to, or subtracted from, the bid amount, so that the final bid amount

may be determined only after the sealed envelope is opened.
2.10.3 If the Bidder’s written instruction reveals the bid amount in any way prior to the bid opening, the Owner may, in

its sole discretion, reject the Bid as non-responsive.

ARTICLE 3 - BID OPENING AND EVALUATION
3.1 Delivery of Bid
3.1.1 The Bidder shall submit its Bid to the Owner at the location indicated in Document 00 10 00 - Solicitation prior to

the time scheduled for the bid opening.
3.1.2 If the sealed bid envelope is enclosed in another envelope for the purpose of delivery, the exterior envelope shall

also be clearly marked as containing a Bid with the Project name and Project number, construction trade of the Bid, and
the date and time of the bid opening shown on the envelope.
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3.1.3 Bids that arrive at the location designated in Document 00 10 00 - Solicitation after the time set for the bid
opening shall not be opened or considered.

3.2 Bid Opening
3.2.1 Sealed Bids shall be received at the location designated in Document 00 10 00 - Solicitation until the time stated
when all Bids shall be opened, read aloud, and the tabulation made public.
3.2.2 The public opening and reading of Bids is for informational purposes only and is not to be construed as an

acceptance or rejection of any Bid submitted.
3.2.3 The contents of the bid envelope are public records and open for inspection, upon request, at any time after the bid

opening, except for any information that is not defined as a public record under Ohio law.
3.3 Bid Opening Extension
3.3.1 If an Addendum is issued within 72 hours prior to the published time for the bid opening, excluding Saturdays,

Sundays and legal holidays, the bid opening shall be extended 7 days. If the Owner approves, the bid opening may be
extended for more than 7 days, and consideration for additional advertising may be recommended.
3.3.2 As part of issuing any Addendum earlier than 72 hours prior to the published time for the bid opening, excluding

Saturdays, Sundays and legal holidays, only the Owner may approve a revised bid opening date or additional advertising.
3.4 Bid Evaluation Criteria
3.4.1 The Owner reserves the right to accept or reject any or all Bids, in whole or in part, and reserves the right to award

the Contract to any remaining Bidder the Owner determines, in its sole discretion, to have submitted the lowest
responsive and responsible Bid.
3.4.2 The Owner reserves the right to accept or reject any or all Alternates. Alternates may be accepted or rejected in any

order.
3.4.3 If any Bidder has engaged in collusive bidding, the Owner shall reject that Bidder’s Bid as non-responsible for the

Contract. A collusive bidder may also be debarred from future State Contracts.
3.4.4 The Owner reserves the right to waive, or to allow any Bidder a reasonable opportunity to cure a minor irregularity

or technical deficiency in a Bid, provided the irregularity or deficiency does not affect the bid amount, or otherwise give
the Bidder a competitive advantage. Noncompliance with any material requirements of the Contract Documents shall
cause a Bid to be rejected as non-responsive.
3.4.5 If, in the opinion of the Owner, the award of the Contract to the lowest Bidder is not in the best interest of the State,

the Owner may accept, in its discretion, another Bid so opened, or the Owner may reject all Bids and advertise for other
Bids. The advertisement shall be for the period, in the form, and in the publications directed by the Owner.
3.5 Bid Evaluation Procedure
3.5.1 The Contract shall be awarded to the lowest responsive and responsible Bidder as determined in the discretion of

the Owner, or all Bids may be rejected in accordance with Applicable Law.
3.5.1.1 In determining which Bid is the lowest, the Owner shall consider the Base Bid and the bid amounts for any

Alternate, or Alternates, which the Owner decides, in its sole discretion, to accept.
3.5.1.2 The total of the bid amounts for the accepted Alternate (s) shall be added to, or deducted from, the Base Bid,

as applicable, for determining the lowest Bidder.
3.5.1.3 If two Bidders submit the same bid amount and both are determined to be responsive and responsible, the

Owner may select one Bidder by the flip of a coin, which shall be conducted in the presence of both Bidders and
shall be final. If one of the Bidders refuses to participate in, or fails to be present at, the flip of a coin, the remaining
Bidder shall be selected.
3.5.2 A Bidder for a Contract shall be considered responsive if the Bidder’s Bid responds to the Contract Documents in

all material respects and contains no irregularities or deviations from the Contract Documents that would affect the
amount of the Bid or otherwise give the Bidder a competitive advantage.
3.5.2.1 A Bid shall be rejected as non-responsive if the Bid contains a Bid Guaranty executed by a Surety not

licensed in Ohio or a Bid Guaranty that is otherwise determined to be insufficient by the Owner.
3.5.2.2 If the lowest Bidder is non-responsive, the Bidder shall be notified according to Section 3.6.
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3.5.3 In determining whether a Bidder is responsible, factors to be considered include, without limitation:
3.5.3.1 preferences required by law, where applicable;
3.5.3.2 the experience of the Bidder;
3.5.3.3 the financial condition of the Bidder;
3.5.3.4 the conduct and performance of the Bidder on previous Contracts, including compliance with Equal

Employment Opportunity in the Construction Industry Administrative Rules, OSHA and Prevailing Wage laws, and
demonstration of good faith effort to participate in the EDGE Business Development program, or actual
participation in the EDGE Business Development program, or both, as indicated in the ORC and the Ohio
Administrative Code;
3.5.3.5 the facilities of the Bidder;
3.5.3.6 the management skills of the Bidder, including the capability of the Bidder to construct and manage the

entire Project, including but not limited to the plumbing, fire protection, heating, ventilating and air conditioning,
and electrical branches or classes of the Work; and
3.5.3.7 the Bidder’s ability to execute the Contract properly, including past performance of the Bidder and the

Subcontractors that the Bidder proposes to use on the Project.
3.5.4 The A/E shall obtain from the lowest responsive Bidder any information the Owner determines appropriate to

consideration of factors showing responsibility. If the lowest responsive Bidder is responsible, the Contract shall be
awarded to that Bidder, unless all Bids are rejected. The Bidder shall provide all requested information within 3 days of a
request from the A/E, or a longer period, if the Owner consents in writing.
3.5.5 If the lowest responsive Bidder is not responsible, the Owner shall evaluate the next lowest Bidder according to the
procedures set forth in this Section 3.5 until the Contract is awarded, all Bids are rejected, or all responsive Bidders are

determined to be not responsible.
3.6 Rejection of Bid
3.6.1 If the lowest Bidder is not responsive or responsible, the Owner shall reject the Bid and notify the Bidder in writing

by Certified Mail of the finding and the reasons for the finding.
3.6.2 If the lowest responsive and responsible Bid for the Contract, including the Base Bid and accepted Alternates if

any, exceeds an amount 10 percent greater than the published Estimated Construction Cost for the Contract, the Owner
shall reject all Bids.
3.6.3 A Bidder notified in accordance with Section 3.6.1 may object to its rejection by filing a written protest, which
must be received by the Owner within 5 days of the notification provided pursuant to Section 3.6.1.
3.6.4 Upon receipt of a timely protest, the Owner shall meet with the protesting Bidder to hear its objections. ORC

Chapter 119 administrative hearing requirements are not applicable to the bid protest meeting.
3.6.4.1 No Contract award shall become final until after the Owner has met with all Bidders who have timely filed

protests and the award of the Contract is affirmed by the Owner.
3.6.4.2 If all protests are rejected, the Contract shall be awarded to the lowest responsive and responsible Bidder, or
all Bids shall be rejected.

3.7 Notice of Intent to Award
3.7.1 The Owner shall notify the apparent successful Bidder that upon satisfactory compliance with all conditions

precedent for execution of the Contract, within the time specified, the Bidder shall be awarded the Contract.
3.7.2 The Owner reserves the right to rescind any Notice of Intent to Award if the Owner determines it issued the Notice
of Intent to Award in error, or if the conditions precedent for execution of Contract set forth in Article 6 are not met.

ARTICLE 4 - WITHDRAWAL OF BID
4.1 Withdrawal prior to Bid Opening
4.1.1 A Bidder may withdraw a Bid after the Owner receives the Bid, provided the Bidder makes a request in writing and

the Owner receives the request prior to the time of the bid opening, as determined by the Owner.
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4.2 Withdrawal after Bid Opening
4.2.1 The Bid shall remain valid and open for acceptance for a period of 60 days after the bid opening; provided,

however, a Bidder may withdraw a Bid from consideration after the bid opening if the bid amount was substantially
lower than the amounts of other Bids, providing the Bid was submitted in good faith, and the reason for the bid amount
being substantially lower was a clerical mistake, as opposed to a judgment mistake, and was actually due to an
unintentional and substantial arithmetic error or an unintentional omission of a substantial quantity of Work, labor, or
material made directly in the compilation of the bid amount.
4.2.1.1 Notice of a request to withdraw a Bid shall be made in writing filed with the Owner within 2 business days

after the bid opening. The Owner reserves the right to request the Bidder to submit evidence substantiating the
Bidder’s request to withdraw the Bid.
4.2.1.2 No Bid may be withdrawn under Section 4.2.1 which would result in awarding a Contract involving the

same item on another Bid to the same Bidder.
4.2.2 If a Bidder withdraws its Bid under Section 4.2.1, the Owner may award the Contract to the next lowest responsive

and responsible Bidder, or reject all Bids and advertise for other Bids. In the event the Owner advertises for other Bids,
the withdrawing Bidder shall pay the costs, in connection with the re-bidding, of printing new Contract Documents,
required advertising, and printing and mailing of notices to prospective Bidders, if the Owner finds that these costs
would not have been incurred but for the withdrawal.
4.2.3 A Bidder may withdraw the Bidder’s Bid at any time after the 60-day period described in Section 4.2.1 by giving
written notice to the Owner.

4.3 Refusal to Accept Withdrawal
4.3.1 If the Owner contests the right of a Bidder to withdraw a Bid pursuant to Section 4.2.1, a hearing shall be held

within 10 days after the bid opening and the Owner shall issue an order allowing or denying the claim of this right within
5 days after the hearing is concluded. The Owner shall give the withdrawing Bidder timely notice of the time and place
of the hearing.
4.3.1.1 The Owner shall make a stenographic record of all testimony, other evidence, and rulings on the

admissibility of evidence presented at the hearing. The Bidder shall pay the costs of the hearing.
4.3.1.2 Pursuant to ORC Section 119.12, the Bidder may appeal the order of the Owner required by Section 4.3.1.

4.4 Refusal to Perform
4.4.1 In the event the Owner denies the request for withdrawal and the Bidder refuses to perform the Contract, the Owner

may reject all Bids or award the Contract to the next lowest responsive and responsible Bidder.
4.5 Effect of Withdrawal
4.5.1 A Bidder, who is permitted to withdraw a Bid under Section 4.2.1, shall not supply material or labor to, or perform

a subcontract or other work for, the Person to whom the Contract is awarded; or otherwise benefit, directly or indirectly,
from the performance of the Project for which the withdrawn Bid was submitted; without the Owner’s prior written
consent.

ARTICLE 5 - BID GUARANTY AND BOND
5.1 Bid Guaranty
5.1.1 The Bidder shall submit a Bid Guaranty with the Bidder’s Bid, payable to the Owner, in the form of either:
5.1.1.1 the signed Document 00 43 13 - Bid Security Form contained in the Contract Documents for the amount of

the Base Bid plus all additive Alternates; or
5.1.1.2 a certified check, cashier’s check, or letter of credit, for 10 percent of the Base Bid, plus all additive

Alternates – a letter of credit shall expressly provide that it is revocable only by the Owner.
5.1.2 The Bid Guaranty shall be in form and substance satisfactory to the Owner and shall serve as an assurance that

upon acceptance of the Bid, the Bidder shall comply with all conditions precedent for Contract execution, within the time
specified by the Owner.
5.1.3 If the blank line on the Bid Security Form is not filled in, the penal sum shall be the full amount of the Base Bid

plus all additive Alternates. If the blank line is filled in, the amount shall not be less than the full amount of the Base Bid
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plus all additive Alternates, stated in dollars and cents. A percentage is not acceptable. In the event the blank line is filled
in for an amount less than the full amount of the Base Bid plus all additive alternates, the Bid shall be rejected as nonresponsive.
5.1.4 An authorized agent must sign the Bid Security Form, and the Bidder shall provide a Power of Attorney from the
Surety. A Surety authorized by the Ohio Department of Insurance to transact business in Ohio must issue the Bid
Security Form.
5.1.5 The requirements of ORC Section 3901.86 may be applicable requiring an Ohio resident agent countersign the Bid
Security Form. The Bidder shall determine the applicability of this provision.
5.1.6 Bid Guaranties in the form of a certified check, cashier’s check, or letter of credit shall be returned to unsuccessful

Bidders 60 days after the bid opening. Bid Guaranties in the form of a certified check, cashier’s check, or letter of credit
shall be returned to the successful Bidder upon providing Document 00 61 13 - Performance and Payment Bond Form
from a Surety satisfactory to the Owner.
5.2 Forfeiture of Bid Guaranty
5.2.1 If for any reason, other than as authorized by Section 4.2.1 or Section 5.3, the Bidder fails to execute the

Agreement, and the Owner awards the Contract to another Bidder, which the Owner determines is the lowest responsive
and responsible Bidder:
5.2.1.1 The Bidder who failed to execute the Agreement is liable to the State for the difference between its Bid and
the Bid of the next lowest responsive and responsible Bidder, or for a penal sum not to exceed ten percent of the bid
amount, whichever is less.
5.2.2 If the Owner then awards a Contract to another Bidder, which the Owner determines is the lowest responsive and

responsible Bidder and that Bidder fails or refuses to execute the Agreement:
5.2.2.1 The liability of the lowest responsive and responsible Bidder shall be the difference between the bid amount
of the lowest responsive and responsible Bidder and another Bidder which the Owner determines is the lowest
responsive and responsible Bidder, except as provided in Section 5.3, but not in excess of the liability specified in
Section 4.2.2.
5.2.2.2 The liability on account of an award to the lowest responsive and responsible Bidder beyond the third lowest

responsive and responsible Bidder shall be determined in like manner.
5.2.3 If the Owner does not award the Contract to another Bidder under Section 5.2.2, but submits the Project for re-

bidding:
5.2.3.1 The Bidder failing or refusing to execute the Agreement is liable to the State for a penal sum not to exceed

10 percent of the Bidder’s bid amount or the costs in connection with the resubmission of printing new Contract
Documents, required advertising, and printing and mailing notices to prospective Bidders, whichever is less, except
as provided in Section 5.3.
5.3 Exception to Forfeiture
5.3.1 A Bidder for a Contract with the State costing less than $500,000 may withdraw its Bid from consideration if its

Bid for another Contract with the State for less than $500,000 has already been accepted if:
5.3.1.1 the Bidder certifies in good faith that the total amount of its current contracts is less than $500,000; and
5.3.1.2 the Bidder’s Surety certifies in good faith that the Bidder is unable to perform the subsequent Contract

because such performance would exceed the Bidder’s bonding capacity.
5.3.2 If a Bid is withdrawn pursuant to Section 5.3.1: (1) the Owner may award the Contract to another Bidder which the
Owner determines is the lowest responsive and responsible Bidder or reject all Bids and submit the Project for rebidding; and (2) neither the withdrawing Bidder nor the Bidder’s Surety shall be liable for the difference between the
Bidder’s Bid and that of the next lowest responsive and responsible Bidder for a penal sum, or for the costs of printing
new Contract Documents, required advertising, and printing and mailing notices to prospective Bidders.

5.4 Bond
5.4.1 Prior to signing the Agreement, the Bidder shall provide the Bond required by law in form and substance

satisfactory to the Owner, and from a Surety licensed to do business in the state of Ohio and satisfactory to the Owner.
5.4.1.1 If the Bidder provided Document 00 43 13 - Bid Security Form, described in Section 5.1.1.1, as its Bid
Guaranty then that form shall be the Bond.
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5.4.1.2 If the Bidder provided another form of Bid Guaranty, described in Section 5.1.1.2, then Document 00 61 13
- Performance and Payment Bond Form, described in Section 5.1.6, shall be the Bond.
5.4.1.3 The Bidder shall not be required to provide both forms described above.
5.4.2 The Bond must be in the full amount of the Contract to indemnify the State against all direct and consequential

damages suffered by failure of the Contractor to perform according to the provisions of the Contract and in accordance
with the Plans, Specifications, details, and bills of material therefore and pay all lawful claims of Subcontractors,
Material Suppliers, and laborers for labor performed or materials furnished in performing and completing the Contract.

ARTICLE 6 - CONTRACT AWARD AND EXECUTION
6.1 Conditions Precedent for Execution of Contract
6.1.1 The successful Bidder must submit the items in this Section 6.1 to the Owner before executing the Agreement.
6.1.2 Bond, and to support the Bond, a Certificate of Compliance issued by the Ohio Department of Insurance, showing

the Surety is licensed to do business in the state of Ohio.
6.1.3 Ohio Workers’ Compensation Certificate
6.1.4 Certificate of Compliance with Affirmative Action Programs, issued by the Equal Opportunity Coordinator. The
form must be submitted through the Ohio Business Gateway: http://business.ohio.gov/efiling/.
6.1.5 Certificate of Insurance (ACORD form is acceptable) and copy of additional insured or loss payee endorsement.
The Owner reserves the right to request and receive a certified copy of the Contractor’s insurance policies.
6.1.6 If a Bidder is a foreign corporation (e.g., not incorporated under the laws of Ohio) it must submit a Certificate of

Good Standing from the Ohio Secretary of State showing the right of the Bidder to do business in the state of Ohio.
6.1.7 If a Bidder is an individual or partnership, nonresident of the State, it must submit a Power of Attorney designating

the Ohio Secretary of State as the Bidder’s agent for accepting service of summons in any action brought under ORC
Section 153.05 or under ORC Sections 4123.01 to 4123.94, inclusive.
6.1.8 If the Contract includes plumbing; electrical; hydronics; refrigeration; and heating, ventilating and air conditioning

(“HVAC”) Work, the Contractor or its Subcontractors must submit proof of current licensing pursuant to Applicable
Law.
6.1.9 Evidence that the Bidder is enrolled in, and in good standing in, a DFSP approved by the OBWC.
6.1.10 By submitting its Bid, the Bidder warrants that it is not subject to an unresolved findings for recovery under ORC

Section 9.24. ORC Section 9.24 prohibits the State from awarding a Contract to any Bidder against whom the Auditor of
State has issued a finding for recovery if the finding for recovery is unresolved at the time of award. If the Contract is
awarded to a Bidder subject to an unresolved finding for recovery under ORC Section 9.24, the Contract is void on its
face and the Contractor shall immediately repay to the Owner any funds paid under the Contract.
6.1.11 The Bidder shall provide evidence acceptable to the Owner of the Bidder’s participation in the EDGE Program by

contracting with EDGE-certified Business Enterprise(s) for the Project by submitting a fully completed EDGE Affidavit
for each EDGE-certified Business Enterprise, by requesting a waiver or partial waiver of the advertised EDGE Program
participation goal for the Project on the Bidder’s company letterhead including full documentation of the Bidder’s good
faith effort to contract with EDGE-certified Business Enterprise(s) for this Project, or both.
6.2 Non-compliance with Conditions Precedent
6.2.1 The award of the Contract and execution of the Agreement require the Contractor to comply with: (1) all conditions
precedent for execution of the Contract within 10 days of the date of the Notice of Intent to Award; and (2) submission of
the Bidder’s Qualifications form, including a fully completed EDGE Affidavit for each EDGE-certified Business
Enterprise, not previously provided within 3 business days of receiving the Owner’s request.
6.2.2 Non-compliance with the conditions precedent for execution of the Contract as stated in Section 6.1 within the
timelines stated in Section 6.2.1 following the date of the Notice of Intent to Award shall be sufficient cause to permit
the Owner to cancel the Notice of Intent to Award, for the Bidder’s lack of responsibility and award the Contract to
another Bidder, which the Owner determines is the lowest responsive and responsible Bidder; or the Owner may re-bid
the Work at its sole discretion.
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6.2.3 The Owner may extend the time for complying with the conditions precedent for execution of the Contract for

good cause. The extension is not a waiver of the conditions precedent for execution of the Contract.
6.3 Time Limits
6.3.1 The Owner’s failure to award the Contract and execute the Agreement within 60 days of the bid opening

invalidates the entire bid process and all Bids submitted, unless the time is extended by written consent of the apparent
lowest responsive and responsible Bidder and the Owner.
6.3.1.1 If the Owner awards the Contract within 60 days of the bid opening, increases in material, labor, and

subcontract costs shall be borne by the Bidder.
6.3.1.2 If failure to execute the Contract within 60 days of the bid opening is due to matters for which the State is
solely responsible, the Contractor is entitled to a Change Order authorizing payment of verifiable increased costs in
materials, labor, or subcontracts. This increase shall not exceed the difference in price between the successful Bidder
and the price of the next lowest responsive and responsible Bidder.
6.3.1.3 If failure to execute the Contract within 60 days of the bid opening is due to matters for which the Contractor

is responsible, the Owner shall not grant a request for increased costs.
6.4 Notice to Proceed
6.4.1 The Owner shall issue a Notice to Proceed to the Contractor, which establishes the date for commencement and the

calendar days allocated for Substantial Completion of all Work. Within 10 days of the date of the Notice to Proceed, or
other period as mutually agreed by the Contractor and Owner, the Contractor shall furnish the following submittals to the
A/E: (1) Schedule of Values; (2) preliminary schedule of Shop Drawings and other submittals; (3) Subcontractor and
Material Supplier Declaration form, with completed “Bidder Affirmation and Disclosure” forms acknowledging that the
Contractor affirms, understands, and will abide by the requirements of Executive Order 2011-12K for Subcontractors
that were not identified in the Bid Form; (4) qualifications of proposed project manager(s) and superintendent(s) and a
comprehensive resume of each; and (5) evidence that an authorization agreement for automatic deposit of state warrants
has been submitted to Ohio Shared Services using the electronic funds transfer form provided on the Internet at
http://ohiosharedservices.ohio.gov/Vendors.aspx?Page=2.
6.5 Prevailing Wage Rates
6.5.1 The Bidder shall base its Bid upon the prevailing rates of wages as ascertained by the Ohio Department of

Commerce, Wage and Hour Bureau for the Project as provided in ORC Sections 4115.03 through 4115.14.
6.5.2 The Bidder shall not be entitled to an increase in the Contract Sum on account of an increase in prevailing wage
rates, except as otherwise provided by Applicable Law. The Bidder is responsible for compliance of its Subcontractors
with prevailing wage requirements.
6.5.3 Within 10 days of the date of the Notice to Proceed, the Contractor shall provide the Owner’s Prevailing Wage

Coordinator with a schedule of dates during the term of the Contract when the Contractor shall pay wages to its
employees for the Project.

ARTICLE 7 - DEFINED TERMS AND ABBREVIATIONS
7.1 For the purposes of these Instructions, the words, terms, and abbreviations set forth below have the following meanings:
7.1.1 “Addenda” or “Addendum” means a written or graphic instrument issued prior to the bid opening which modifies

or interprets the proposed Contract Documents by additions, deletions, clarifications, or corrections.
7.1.2 “Alternate” means a written or graphic instrument issued prior to the bid opening which modifies or interprets the

proposed Contract Documents by additions, deletions, clarifications, or corrections.
7.1.3 “Architect/Engineer” or “A/E” means the Person responsible for providing professional design services and

construction contract administration for the Project as provided in the Contract Documents.
7.1.4 “Applicable Law” means all federal, state, and local codes, statutes, ordinances, and regulations that apply to the
performance of the Work or the A/E’s Services on the Project.
7.1.5 “Base Bid” means the amount stated in a Bid as the sum for which the Bidder offers to perform the Work in a

particular trade or other category, which is described in the Contract Documents, excluding Alternates.
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7.1.6 “Bid” means a written proposal to perform a Contract, submitted on a completed Bid Form, accompanied by other

required documents. The term Bid includes a proposal that has been digitally signed, encrypted, and submitted through
the State’s electronic bidding application pursuant to OAC Section 153:1-8-01.
7.1.7 “Bidder” means a Person that submitted a Bid.
7.1.8 “Bid Form” means a form furnished by the Owner with the proposed Contract Documents that is to be completed,

signed, and submitted containing the Bidder’s Bid.
7.1.9 “Bid Guaranty” means a bid bond or other instrument of security authorized by ORC Section 153.54 submitted

with the Bid to provide assurance that the Bidder will execute the Agreement.
7.1.10 “Bond” means a performance and payment bond in the format specified by ORC Section 153.57 submitted by the

Contractor to provide assurance that the Contractor will perform the Work of the Contract, including making required
payments to Subcontractors and Materials Suppliers.
7.1.11 “Change Order” means a document executed by the Owner and Contractor that modifies the Contract.
7.1.12 “Claim” means a demand or assertion, initiated by written notice, certified by one of the parties to the Contract

seeking, as a matter of right, adjustment or interpretation of Contract terms, payment of money, extension of time, or
other relief with respect to the terms of the Contract.
7.1.13 “Commission” means the Ohio Facilities Construction Commission, the authorized contracting agent for public

improvement projects in accordance with ORC Chapters 123 and 153, acting by and through its Executive Director.
7.1.14 “Construction Progress Schedule” means the schedule for performance of the Contract; showing the time for

completing the Work within the Contract Times; the planned sequence for performing the various components of the
Work; and the interrelationship between the activities of the Contractor, A/E, and Owner; as periodically updated during
the performance of the Work.
7.1.15 “Contract” means the state of legal obligation entered into by the State and the Contractor, whereby they have

agreed to an exchange of certain acts, materials, equipment, and services for certain monetary consideration, under all
terms and conditions specified in the Contract Documents, which shall remain in full force and effect until such time as
all obligations under the Contract have been lawfully and completely discharged, or the Contract is terminated under
other conditions specified in the Contract Documents.
7.1.16 “Contract Completion” means the schedule Milestone when the Work is completed in accordance with the terms

of the Contract Documents and Contractor has satisfied all of its other obligations under the Contract Documents,
including but not limited to (1) all governmental authorities have given final, written approval of the Work, (2) a final
unconditional certificate of occupancy has been granted and issued to the Owner by the appropriate governmental
authorities, (3) the Contractor’s Work is 100 percent complete, and (4) all Punch List items have been completed or
corrected, and (5) the Contractor has complied with conditions precedent to final payment and release of retained funds.
7.1.17 “Contract Documents” means collectively, the documents that constitute the substance of the Contract including

but not limited to Drawings, Specifications, Addenda if any, General Conditions, Supplementary Conditions if any, Bid
Form, Wage Rates; and the executed Agreement, Bid Guaranty and Contract Bond, and executed Change Orders if any.
7.1.18 “Contract Sum” means the Contractor’s entire compensation for the Contractor’s proper, timely, and complete

performance of the Work and is subject to adjustment as provided in the Contract.
7.1.19 “Contract Time” means the period stipulated in the Contract for the achievement of Substantial Completion, in

consecutive days, beginning on the date established by the Notice to Proceed, including adjustments authorized by
executed Change Orders.
7.1.20 “Contractor” means a firm, which is party to the Contract for the performance of Work on the Project in

accordance with the Contract Documents.
7.1.21 “Defective Work” means Work that does not conform to the Contract Documents; or does not meet the

requirements of any applicable statute, rule or regulation, inspection, reference standard, test or approval; or has been
damaged prior to the A/E’s recommendation of final payment, unless responsibility for the protection thereof has been
expressly assumed by the Owner; or that is not free from defects in workmanship, materials or equipment during the
period of any warranty or guarantee.
7.1.22 “Drawings” means graphic portions of the Contract Documents, showing the design, type of construction,

location, dimension, and character of the Work to be provided by the Contractor, which generally includes plans,
elevations, sections, details, schedules, diagrams, notes, and text.
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7.1.23 “Liquidated Damages” means a sum established in the Contract Documents, pursuant to the statutory delay

forfeiture authorized under ORC Section 153.19, to be paid to the Owner due to the Contractor’s failure to complete the
Work within the Contract Time for achievement of Substantial Completion, or any applicable portion of the Work on or
prior to any Milestone date stated on the Agreement.
7.1.24 “Milestone” means a principal event specified in the Contract relating to an intermediate date or time prior to

Substantial Completion.
7.1.25 “Modification” means a Change Order or an order for a minor change in the Work.
7.1.26 “Notice of Commencement” means a notice prepared by the Owner identifying the Project, the Contractor, the

Surety for the Contractor, and the name of the Owner’s representative upon whom a claim affidavit may be served.
7.1.27 “Notice to Proceed” means written notice provided by the Owner authorizing the Contractor to proceed with the
Work and establishing the dates for commencement and completion of the Work.
7.1.28 “Owner” means the state of Ohio agency, institution of higher education or division thereof, school district board,

or other instrumentality for whom the Project is being constructed.
7.1.29 “Person” means an individual, corporation, business trust, estate, partnership, association, or other public or

private entity.
7.1.30 “Plan Holder” means a prospective Bidder that received a set of Contract Documents prior to the bid opening.
7.1.31 “Product Data” means a manufacturer’s standard illustrations, schedules, diagrams, performance charts,

instructions, and brochures that illustrate physical appearance, size, and other characteristics of materials and equipment.
7.1.32 “Project” means the public improvement, of which the Work performed under the Contract Documents may be

the whole or a part.
7.1.33 “Request for Interpretation” or “RFI” means a written request to the A/E seeking an interpretation or clarification

of the Contract Documents.
7.1.34 “Samples” means physical examples, color selection items, field samples, and mock-ups furnished by the

Contractor to illustrate functional and aesthetic characteristics of products, materials, equipment, or workmanship and
establish criteria by which the Work shall be judged.
7.1.35 “Schedule of Values” means a full, accurate, and detailed statement furnished by the Contractor reflecting a

defined breakdown of the Contract Sum.
7.1.36 “Shop Drawings” means drawings, diagrams, illustrations, and schedules specifically prepared for the Project

provided by the Contractor or a Subcontractor to illustrate some portion of the Work. Shop Drawings are not Contract
Documents.
7.1.37 “Site” means the location designated for the Project.
7.1.38 “Specifications” means those portions of the Contract Documents consisting of detailed written administrative,

procedural, and technical requirements for the construction of the Work, whether physically on the Drawings or bound in
separate volumes, including identification of acceptable materials, methods, equipment, quality, and workmanship.
7.1.39 “State” means the government of Ohio, including any organized body, office, or agency established by the laws of

this state for the exercise of any function of state government, any state institution of higher education as defined in ORC
Section 3345.011, or any school district board as defined in ORC Section 3318.01.
7.1.40 “Subcontract” means any contract or agreement between the Contractor and a Subcontractor for performance of a

portion of the Work.
7.1.41 “Subcontractor” means a Person who undertakes to perform any part of the Work on the Project under a contract

with a Contractor or with any Person other than the State, including all such Persons in any tier. The term
"Subcontractor" includes material suppliers.
7.1.42 “Substantial Completion” means the stage when the Work is sufficiently complete in accordance with the

Contract that the Owner can utilize the Work for its intended use, as determined by the A/E. The issuance of a certificate
of occupancy (if applicable) is a condition precedent to the achievement of Substantial Completion.
7.1.43 “Substitution” means an article, device, material, equipment, form of construction, or other item, proposed prior

to the bid opening and approved by the A/E by Addendum, for incorporation or use in the Work as being functionally
and qualitatively equivalent to essential attributes of a component specified in the proposed Contract Documents.
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7.1.44 “Supplementary Conditions” means amendments to the General Conditions, issued as a separate document, which

describe conditions of the Contract unique to a particular Owner or Project.
7.1.45 “Surety” means a Person providing a Bid Guaranty or a Bond to a Bidder or a Contractor, as applicable, to

indemnify the State against all direct and consequential damages suffered by failure of the Bidder to execute the
Contract, or of the Contractor to perform the Contract and to pay all lawful claims of Subcontractors, material suppliers
and laborers, as applicable.
7.1.46 “Work” means the labor, materials, equipment, and services, individually or collectively which are required by the

Contract Documents, to be performed or provided by the Contractor for the Project.

END OF DOCUMENT
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Document 00 22 00 - Supplementary Instructions
State of Ohio Standard Requirements for Public Facility Construction
Certifications
These Supplementary Instructions amend and supplement the Instructions to Bidders (General Contract)
and other provisions of the Contract Documents as indicated below. All provisions not amended remain
in full force and effect. The terms in these Supplementary Instructions defined in the Contracting
Definitions or the Instructions to Bidders shall have the meanings assigned to them in those documents.
Contracting Authority and Owner
Belmont College
60894 Hammond Road
St. Clairsville, Ohio 43950
Institutional Designee
John S. Koucoumaris
Vice President Administrative Affairs

MODIFICATIONS TO INSTRUCTIONS TO BIDDERS
Delete Section 2.9.3.4 in its entirety
Delete Section 2.9.3.9 in its entirety
Delete Section 2.9.3.10 in its entirety
Replace Section 3.5.3.4 with the following:
3.5.3.4 The conduct and performance of the Bidder on previous Contracts, including compliance with

Equal Employment Opportunity in the Construction Industry Administrative Rules, OSHA, and
Prevailing Wage laws;
Delete Section 6.1.11 in its entirety
Replace Section 6.2.1 with the following:
6.2.1 The award of the Contract and execution of the Agreement require the Contractor to comply with:

(1) all conditions precedent for execution of the Contract within 10 days of the date of the Notice of Intent
to Award; and (2) submission of the Bidder's Qualifications form, not previously provided within 3 days
of receiving the Owner’s request.
In Section 6.4, delete requirements for item (2) preliminary schedule of Shop Drawings and other submittals, item
(3) Subcontract and Material Supplier Declaration form in their entirety.

END OF DOCUMENT
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Health Sciences Center Railing Replacement
Belmont College 18-125
DOCUMENT 00 31 19 - EXISTING CONDITION INFORMATION
1.1

EXISTING CONDITION INFORMATION

A.

This Document with its referenced attachments is part of the Procurement and
Contracting Requirements for Project. They provide Owner's information for Bidders'
convenience and are intended to supplement rather than serve in lieu of the Bidders'
own investigations. They are made available for Bidders' convenience and information,
but are not a warranty of existing conditions. This Document and its attachments are
not part of the Contract Documents.

B.

Photographic report of existing conditions that includes photographic documentation on
existing conditions, prepared by Multivista, during the course of construction of the
original stair as appended to this Document.

View of Balcony railing area
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Top landing
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Top landing guardrail

Looking towards balcony
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Stairs under construction
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Stairs under construction

Stair as installed
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Document 00 41 13 - Bid Form (Limited Scope Project)
State of Ohio Standard Requirements for Public Facility Construction
Sealed bids will be received by the Belmont College at the Main Building 60894 Hammond Road, St. Clairsville, Ohio
43950 for:
Project PA #18-125
Health Sciences Center Railing Replacement
at
Health Sciences Center
68410 Hammond Road
St. Clairsville, Belmont College
for
Belmont College
The date for Substantial Completion of all Work is June 7, 2019.
Having read and examined the proposed Contract Documents prepared by the Architect/Engineer for the above-referenced
Project and the following Addenda:
Addendum Number

Date Received

The undersigned Bidder proposes to perform all Work for the applicable Contract in accordance with the proposed Contract
Documents, for the following sum(s):
GENERAL CONTRACT
BASE BID:
ALL LABOR AND MATERIALS, for the sum of

$ _____________

Sum in words:
and ______ /100 dollars.

-- remainder of page left blank intentionally --

M165-00 41 13

2014 Edition (2015-MAR)

Page 1 of 4

Project # 18-125

Health Sciences Center Railing Replacement
BIDDER AFFIRMATION AND DISCLOSURE

Bidder acknowledges that by signing the Bid Form on the Bidder Signature and Information page, that it affirms,
understands, and will abide by the requirements of Executive Order 2011-12K. If awarded a Contract, the Bidder will
become the Contractor and affirms that both the Contractor and its Subcontractors shall perform no services requested under
this Contract outside of the United States.
The Bidder shall provide the locations where services under this Contract will be performed in the spaces provided below or
by attachment. Failure to provide this information as part of its Bid may cause the Bidder to be deemed non-responsive and
no further consideration will be given to its Bid. If the Bidder will not be using Subcontractors, indicate “Not Applicable” in
the appropriate spaces.
1.

Principal business location of Contractor:

Address
2.

City, State, Zip

Location where services will be performed by Contractor:

Address

City, State, Zip

Locations where services will be performed by Subcontractors, if known at time of Bid Opening:

3.

Address

City, State, Zip

Address

City, State, Zip

Address

City, State, Zip

Location where state data will be stored, accessed, tested, maintained, or backed-up, by Contractor:

Address

City, State, Zip

Locations where state data will be stored, accessed, tested, maintained, or backed-up by Subcontractors, if known at
time of Bid Opening:

Address

City, State, Zip

Address

City, State, Zip

Address

City, State, Zip
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BIDDER'S CERTIFICATIONS

The Bidder hereby acknowledges that the following representations in this Bid are material and not mere recitals:
1.

The Bidder has read and understands the proposed Contract Documents and agrees to comply with all requirements
of the proposed Contract Documents, regardless of whether the Bidder has actual knowledge of the requirements
and regardless of any statement or omission made by the Bidder, which might indicate a contrary intention.

2.

The Bidder represents that the Bid is based upon the components specified by the proposed Contract Documents.

3.

The Bidder has visited the Site, become familiar with local conditions, and has correlated personal observations
about the requirements of the proposed Contract Documents. The Bidder has no outstanding questions regarding the
interpretation or clarification of the proposed Contract Documents.

4.

The Bidder understands that the execution of the Project will require sequential, coordinated, and interrelated
operations, which may involve interference, disruption, hindrance, or delay in the progress of the Bidder's Work.
The Bidder agrees that the Contract Sum, as amended from time to time, shall cover all amounts due from the State
resulting from interference, disruption, hindrance, or delay that is not caused by the State or its agents and
employees. The Bidder agrees that any such interference, disruption, hindrance, or delay is within the contemplation
of the Bidder and the State and that the Contractor’s sole remedy from the State for any such interference,
disruption, hindrance, or delay shall be an extension of time in accordance with the proposed Contract Documents.

5.

During the performance of the Contract, the Bidder agrees to comply with Ohio Administrative Code (“OAC”)
Chapters 123:2-3 through 123:2-9 and agrees to incorporate the monthly reporting provisions of OAC Section
123:2-9-01 into all subcontracts on the Project, regardless of tier. The Bidder understands the State’s Equal
Opportunity Coordinator or the Owner may conduct pre-award and post-award compliance reviews to determine if
the Bidder maintains nondiscriminatory employment practices, maintains an affirmative action program, and is
exerting good faith efforts to accomplish the goals of the affirmative action program. For a full statement of the rules
regarding Equal Employment Opportunity in the Construction Industry, see OAC Chapters 123:2-1 through 123:2-9.

6.

The Bidder and each Person signing on behalf of the Bidder certifies, and in the case of a Bid by a joint venture each
member thereof certifies as to such member’s entity, under penalty of perjury, that to the best of the undersigned's
knowledge and belief: (a) the Base Bid and any Alternate bid in the Bid have been arrived at independently without
collusion, consultation, communication or agreement, for the purpose of restricting competition as to any matter
relating to such Base Bid or Alternate bid with any other Bidder; (b) unless otherwise required by law, the Base Bid
and any Alternate bid in the Bid have not been knowingly disclosed by the Bidder and shall not knowingly be
disclosed by the Bidder prior to the bid opening, directly or indirectly, to any other Bidder who would have any
interest in the Base Bid or Alternate bid; (c) no attempt has been made or shall be made by the Bidder to induce any
other Person to submit or not to submit a Bid for the purpose of restricting competition.

7.

The Bidder understands that the Contract is subject to all the provisions, duties, obligations, remedies and penalties
of Ohio Revised Code Chapter 4115 and that the Bidder shall pay any wage increase in the locality during the term
of the Contract.

8.

The Bidder shall execute the Agreement with the Owner, if a Contract is awarded on the basis of this Bid, and if the
Bidder does not execute the Agreement for any reason, other than as authorized by law, the Bidder and the Bidder's
Surety are liable to the State as provided in Article 5 of the Instructions to Bidders.

9.

The Bidder certifies that the upon the award of a Contract, as the Contractor it shall make a good faith effort to
ensure that all of the Contractor’s employees, while working on the Site, shall not purchase, transfer, use, or possess
illegal drugs or alcohol or abuse prescription drugs in any way.

10.

The Bidder acknowledges that it read all of the Instructions to Bidders, and in particular, Section 2.10 - Submittals
With Bid Form, and by submitting its Bid certifies that it has read the Instructions to Bidders and it understands and
agrees to the terms and conditions stated in them.

11.

The Bidder agrees to furnish any information requested by the Owner or Architect/Engineer to evaluate the
responsibility of the Bidder.
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12.

The Bidder agrees to furnish the submittals required by Section 6.1 of the Instructions to Bidders for execution of
the Agreement within 10 days of the date of the Notice of Intent to Award.

13.

An officer, partner or principal of the Bidder, as applicable, shall print or type the legal name of the Bidder on the
line provided, and sign the Bid Form.

14.

Bidder acknowledges that by signing the Bid Form on the following Bidder Signature and Information page that it is
signing the actual Bid and when submitted as a part of its bid package, shall serve as the Bidder’s authorization for
the further consideration and activity in the bidding and contract process.

15.

All signatures must be original.

BIDDER SIGNATURE AND INFORMATION
Bidder’s Authorized Signature:
Please print or type the following:
Name of Bidder’s Authorized Signatory
Title:
Company Name:
Mailing Address:

Telephone Number:
Facsimile Number:
E-Mail Address:
Where Incorporated:
Federal Tax Identification Number:
Date enrolled in an OBWC-approved DFSP (month/date/year): _______ / _______ /
Contact person for Contract processing:
President’s or Chief Executive Officer’s Name / Title:

END OF DOCUMENT
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Document 00 43 13 - Bid Security Form
State of Ohio Standard Requirements for Public Facility Construction
( Form of combined Bid Guaranty and Bond prescribed by Ohio Revised Code Section 153.571 )

KNOW ALL PERSONS BY THESE PRESENTS, that we, the undersigned ________________________________
_______________________________________________________________________________________, as Principal,
and _______________________________________________________________________________________ as Sureties,
are hereby held and firmly bound unto _____________________________________________________________________
___________________________ as Obligee(s), in the penal sum of the dollar amount of the Bid submitted by the Principal
to the Obligee on _______________________ (date) to undertake the Project known as:
Project Number: _________________________________________________
Project Name:

_________________________________________________

Contract Description: ______________________________________________
(e.g., General Trades, Plumbing, HVAC, Electrical)

The penal sum, referred to herein, shall be the dollar amount of the Principal's Bid to the Obligee, incorporating any
additive alternate Bids made by the Principal on the date referred to above to the Obligee, which are accepted by the Obligee.
In no case shall the penal sum exceed the amount of dollars ($___________________). (If the preceding line is left blank, the
penal sum will be the full amount of the Principal's Bid, including add alternates. Alternatively, if completed, the amount
stated shall not be less than the full amount of the Bid, including Alternates, in dollars and cents. A percentage is not
acceptable.) For the payment of the penal sum well and truly to be made, we hereby jointly and severally bind ourselves, our
heirs, executors, administrators, successors and assigns.
THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that whereas the above-named Principal has
submitted a Bid for the above referenced Project;
NOW, THEREFORE, if the Obligee accepts the Bid of the Principal, and the Principal fails to enter into a proper
contract in accordance with the Bid, Plans, Specifications, details, and bills of material; and in the event the Principal pays to
the Obligee the difference, not to exceed ten percent of the penal sum hereof between the amount specified in the Bid and
such larger amount for which the Obligee may in good faith contract with the Bidder determined by the Obligee to be the
next lowest responsive and responsible to perform the Work covered by the Bid; or in the event the Obligee does not award
the Contract to such next lowest responsive and responsible Bidder and resubmits the Project for bidding, the Principal pays
to the Obligee the difference not to exceed ten percent of the penal sum hereof between the amount specified in the Bid, or
the costs, in connection with the resubmission, of printing new Contract Documents, required advertising and printing and
mailing notices to prospective Bidders, whichever is less, then this obligation shall be null and void, otherwise to remain in
full force and effect. If the Obligee accepts the Bid of the Principal, and the Principal, within 10 days after the awarding of
the Contract, enters into a proper contract and executes the Agreement Form in accordance with the Contract Documents,
including without limitation the Bid, Plans, Specifications, details, and bills of material, which said Contract is made a part of
this Bond the same as though set forth herein; and
NOW ALSO, IF THE SAID Principal shall well and faithfully perform each and every condition of such Contract;
and indemnify the Obligee against all damage suffered by failure to perform such Contract according to the provisions
thereof and in accordance with the Contract Documents, including without limitation Plans, Specifications, details, and bills
of material therefore; and shall pay all lawful claims of Subcontractors, Material Suppliers and laborers for labor performed
and materials furnished in the carrying forward, performing or completing of said Contract; we, agreeing and assenting that
this undertaking shall be for the benefit of any Subcontractor, Material Suppliers or laborer having a just claim, as well as for
the Obligee herein; then this obligation shall be void; otherwise the same shall remain in full force and effect; it being
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expressly understood and agreed that the liability of the Surety for any and all claims hereunder shall in no event exceed the
penal amount of this obligation as herein stated.
THE SAID Surety hereby stipulates and agrees that no modifications, omissions or additions, in or to the terms of
said Contract, the Work thereunder or the Contract Documents, including without limitation the Plans and Specifications,
therefore, shall in any way affect the obligations of said Surety on its bond, and it does hereby waive notice of any such
modifications, omissions or additions in or to the terms of the Contract, the Work, or the Contract Documents, including
without limitation the Plans and Specifications.

SIGNED AND SEALED this

day of

,

.

PRINCIPAL:

x
By:
Title:
SURETY:

SURETY INFORMATION:

x
Street
By:
Attorney-in-Fact

City

State

Zip

Telephone Number
SURETY AGENT'S INFORMATION:

Agency Name

Street

City

State

Zip

Telephone Number

END OF DOCUMENT
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Document 00 45 13 - Bidder’s Qualifications
State of Ohio Standard Requirements for Public Facility Construction
Project Number: _________________________________________________

Project Name:

1.

_________________________________________________

Company Name:

Physical Address:
Street, Building, Unit

City, State, Zip

Mailing Address (if different):
P.O. Box

City, State, Zip

Telephone Number (w/ Area Code):

( ________ ) __________________

Fax Number (w/ Area Code):

( ________ ) __________________

Email address:
2.

Overall Experience. Indicate Bidder’s overall experience performing the trades bid, including the years in business
performing the trade under present and former business names.

3.

Financial. The apparent low Bidder shall submit, upon request of the Contracting Authority, either:
a)

An annual financial statement prepared within the 12 months prior to the bid opening by an independent licensed
accounting firm; and the name, address, contact person and phone number of the bank normally used by the Bidder
for its primary banking; or,

b) A financial report generated within 30 days prior to the bid opening from Standard and Poor, Dun and Bradstreet or
a similar company acceptable to the Contracting Authority documenting the financial condition of the Bidder; and
the name, address, contact person and phone number of the bank normally used by the Bidder for its primary
banking;
This information is not a public record under Ohio Revised Code Section 149.43; and shall remain confidential,
except under proper order of a court.
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4.

Facilities & Equipment. Indicate Bidder’s relevant facilities and major equipment (leased or owned).

5.

Ongoing & Relevant Projects. List all ongoing projects and projects completed in the last 5 years, which are similar in
cost and type to the Project. Include scope of Work, Contract value, a description of EDGE participation and
performance, and project name/contact person/address/phone number for each owner and the architect or engineer for
each project.

6.

Regulatory / Contractual. Indicate all occurrences of the following in the last 5 years (indicate if none). For
verification, attach documentation, and/or provide sufficient and appropriate detail information such as: project name,
owner, contact person and phone number, amount of contract, etc.
a) State or federal Prevailing Wage violations or judgments

b) Affirmative Action and EDGE program violations (Attach Certificate of Compliance with Affirmative Action
Programs, issued pursuant to Ohio Revised Code Section 9.47)

c) Contract abandonment, contract termination, as either a prime- or sub-contractor, or Surety takeover

d) Debarment by state, federal, or local jurisdictions
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e) EPA/OSHA violations

f) Liquidated damages and Statutory Delay Forfeiture assessed

g) Drug-Free Safety Program and Drug Free Workplace Program violations

7.

Management. Identify individuals assigned to this Project.

Principal _____________________________________ Years with firm ________ Total Exp._______

Project Manager _______________________________ Years with firm ________ Total Exp._______

Field Superintendent ____________________________ Years with firm ________ Total Exp.______
8.

EDGE Participation. Identify EDGE-certified Business Enterprises proposed as Subcontractors and Material Suppliers
for this Project. Attach a fully completed Document 00 45 39 - “EDGE Affidavit” for each EDGE-certified Business
Enterprise.

9.

Certification. I hereby certify that the information in this entire Bidder’s Qualifications form, including all attachments
and referenced information, is factual and complete.

Company Name ___________________________________________________________________

Authorized Official (please print or type) _______________________________________________

Signature of Authorized Official _______________________________ Date _________________

END OF DOCUMENT
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Document 00 52 13 - Agreement Form (Limited Scope Project)
State of Ohio Standard Requirements for Public Facility Construction
This Agreement is made as of the date set forth below between the State of Ohio, acting by and through the Owner, and the
Contractor in connection with the Project.
Project Number:
Project Name:
Site Address:

Owner:
Owner’s Representative:
Address:

PA #18-125
Health Sciences Center Railing Replacement
Health Sciences Center
68410 Hammond Road
St. Clairsville, Belmont County
Belmont College
John S. Koucoumaris,
Vice President Administrative Affairs
60894 Hammond Road
St. Clairsville, Ohio 43950

Contractor:
Contractor’s Principal Contact:
Address:

Architect/Engineer (“A/E”):
A/E’s Principal Contact:
Address:

Perspectus Architecture
David Urbansky
13212 Shaker Square
Cleveland, Ohio 44120

ARTICLE 1 - SCOPE OF WORK
1.1 The Contractor shall perform and provide all of the Work described in the Contract.
1.2 The project delivery method for this Project shall be General Contracting (Limited Scope Project).

ARTICLE 2 - COMPENSATION
2.1 The Owner shall pay the Contractor the Contract Sum for the Contractor’s proper, timely, and complete performance of

the Contract. The Contract Sum is $xxx subject to Modifications as provided in the Contract Documents. The Contract Sum
is comprised of the following:
2.1.1 Base Bid: ..................................................... $

ARTICLE 3 - CONTRACT TIME
3.1 The Contract Time is the period established in the following table for the achievement of Substantial Completion:
Construction Stage Milestone(s)
to which Liquidated Damages apply

Contract Time

Substantial Completion of all Work

Projected Date

June7, 2019

3.1.1 The projected date listed under “Projected Date (as of the date of this Agreement)” is provided only for convenient

reference during consideration of this Agreement. The duration listed under “Contract Time” defines the Contract Time
for Substantial Completion of all Work and takes precedence over the projected date.

ARTICLE 4 - KEY PERSONNEL
4.1 The Contractor’s key personnel for the Project are:
4.1.1 xxx, Project Manager;
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4.2 The Contractor’s key personnel are authorized to act on the Contractor’s behalf with respect to the Project and all matters

concerning the Project.

ARTICLE 5 - GENERAL PROVISIONS
5.1 Effectiveness.
5.1.1 It is expressly understood by the Contractor that none of the rights, duties, and obligations described in the Contract

Documents shall be valid and enforceable unless the Director of the Office of Budget and Management first certifies that
there is a balance in the Owner’s appropriation not already encumbered to pay existing obligations and until all relevant
statutory provisions of the Ohio Revised Code, including ORC Section 126.07, have been complied with, and until such
time as all necessary funds are available or encumbered and, when required, such expenditure of such funds is approved
by the State Controlling Board, or other applicable approving body.
5.1.2 In addition, if federal funds are to be used to pay fees and expenses under this Agreement, none of the rights,

duties, and obligations contained in this Agreement shall be binding on any party until the Owner gives the Contractor
written notice that such funds are available from the Owner’s funding source.
5.1.3 Subject to Section 5.1.1, the Contract shall become binding and effective upon execution by the Owner and
Contractor, and if the total estimated Project cost is $200,000 or more, upon approval of the Ohio Attorney General.
5.1.4 This Agreement may be executed in several counterparts, each of which shall constitute a complete original

Agreement, which may be introduced in evidence or used for any other purpose without production of any other
counterparts.
5.2 Representations.
5.2.1 The Contractor represents and warrants that it is not subject to an unresolved finding for recovery under ORC

Section 9.24. If this representation and warranty is found to be false, the Contract is void, and the Contractor shall
immediately repay to the Owner any funds paid under this Contract.
5.2.2 The Contractor hereby certifies that neither the Contractor nor any of the Contractor’s partners, officers, directors,

shareholders nor the spouses of any such person have made contributions in excess of the limitations specified in ORC
Section 3517.13.
5.2.3 The Contractor, by signature on this Agreement, certifies that it is currently in compliance with, and will continue

to adhere to, the requirements of Ohio ethics laws and conflict of interest laws and will take no action inconsistent with
those laws.
5.2.4 The Contractor affirms to have read and understands Executive Order 2011-12K and shall abide by those

requirements in the performance of this Contract. Notwithstanding any other terms of this Contract, the State reserves the
right to recover any funds paid for services the Contractor performs outside of the United States for which it did not
receive a waiver. The State does not waive any other rights and remedies provided the State in this Contract.
5.2.5 Pursuant to ORC Section 9.76(B), the Contractor warrants that it is not boycotting any jurisdiction with whom the

State of Ohio can enjoy open trade, including Israel, and will not do so during the term of this Contract.

TREASURER’S CERTIFICATION
This signature certifies the amount required to meet the obligation in the fiscal year in which this Agreement is made has
been lawfully appropriated for such purpose and is in the treasury or in process of collection to the credit of an appropriate
fund free from any previous encumbrances.

Signature
Printed Name
Chief Financial Officer
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SIGNATURES

IN WITNESS WHEREOF, the parties hereto have executed this Agreement as of the date set forth below:
«INSERT CONTRACTOR’S NAME»

BELMONT COLLEGE

Signature

Signature

Printed Name

Printed Name

Title

Title
Date
Purchase Order No.

END OF DOCUMENT
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Document 00 61 13 - Performance and Payment Bond Form
State of Ohio Standard Requirements for Public Facility Construction
( Form of Bond prescribed by Ohio Revised Code Section 153.57 - Not to be used as Bid Guaranty )

KNOW ALL PERSONS BY THESE PRESENTS, that we, the undersigned ________________________________
_______________________________________________________________________________________, as Principal,
and _______________________________________________________________________________________ as Sureties,
are hereby held and firmly bound unto _____________________________________________________________________
___________________________ as Obligee(s), in the penal sum of _______________________________________ dollars,
for the payment of which well and truly to be made, we jointly and severally bind ourselves, our heirs, executors,
administrators, successors, and assigns.

SIGNED AND SEALED this

day of

,

.

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that whereas the above-named Principal did on the
________ day of ________________________, ________, enter into a Contract with the Obligee, which said Contract is
made a part of this Bond the same as though set forth herein and which is more fully described as:
Project Number: _________________________________________________
Project Name:

_________________________________________________

Contract Description: ______________________________________________
(e.g., General Trades, Plumbing, HVAC, Electrical)

NOW, THEREFORE, if the above-named Principal shall well and faithfully do and perform the things agreed by the
Obligee to be done and performed according to the terms of said Contract; and shall pay all lawful claims of Subcontractors,
Material Suppliers, and laborers, for labor performed and materials furnished in the carrying forward, performing, or
completing of said Contract; we agreeing and assenting that this undertaking shall be for the benefit of any Subcontractor,
Material Supplier or laborer having a just claim as well as for the Obligee herein; then this obligation shall be void; otherwise
the same shall remain in full force and effect; it being expressly understood and agreed that the liability of the Sureties for
any and all claims hereunder shall in no event exceed the penal amount of this obligation as herein stated.

THE SAID Surety hereby stipulates and agrees that no modifications, omissions, or additions, in or to the terms of
the said Contract or in or to the Plans and Specifications therefor shall in any wise affect the obligations of said Surety on its
bond, and it does hereby waive notice of any such modifications, omissions or additions in or to the terms of the Contract, the
Work or the Contract Documents, including without limitation the Plans and Specifications.
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PRINCIPAL:

Principal Signature

By:

Title:

SURETY:

SURETY INFORMATION:

Surety Signature

Street

Attorney-in-Fact

City

By:
State

Zip

Telephone Number

SURETY AGENT'S INFORMATION:

Agency Name

Street

City

State

Zip

Telephone Number

END OF DOCUMENT
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Document 00 72 13 - General Conditions (Limited Scope Project)
State of Ohio Standard Requirements for Public Facility Construction
ARTICLE 1 - CONTRACTOR’S RESPONSIBILITIES
1.1 Nondiscrimination
1.1.1 The Contractor shall comply with Applicable Law regarding equal employment opportunity, including ORC

Section 153.59 and all Executive Orders issued by the Governor of the state of Ohio.
1.1.1.1 As required under ORC Section 153.59, the Contractor agrees to both of the following: (1) “in the hiring of
employees for the performance of work under the contract or any subcontract, no contractor, subcontractor, or any
person acting on a contractor’s or subcontractor’s behalf, by reason of race, creed, sex, disability or military status as
defined in section 4112.01 of the Revised Code, or color, shall discriminate against any citizen of the state in the
employment of labor or workers who is qualified and available to perform the work to which the employment
relates; and” (2) “no contractor, subcontractor, or any person on a contractor’s or subcontractor’s behalf, in any
manner, shall discriminate against or intimidate any employee hired for the performance of work under the contract
on account of race, creed, sex, disability or military status as defined in section 4112.01 of the Revised Code, or
color.”
1.1.1.2 The Contractor shall cooperate fully with the State’s Equal Opportunity Coordinator (“EOC”), with any
other official or agency of the state or federal government that seeks to eliminate unlawful employment
discrimination, and with all other state and federal efforts to assure equal employment practices under the Contract.
1.1.1.3 In the event the Contractor fails to comply with these nondiscrimination clauses, the Owner shall deduct

from the amount payable to the Contractor a forfeiture of the statutory penalty pursuant to ORC 153.60 for each
person who is discriminated against or intimidated in violation of this Section 1.1.1.
1.1.1.4 The Contract may be terminated or suspended in whole or in part by the Owner and all money to become due
hereunder may be forfeited in the event of a subsequent violation of this Section 1.1.1.
1.1.2 Any provision of a hiring hall contract or agreement which obligates the Contractor to hire, if available, only

employees referred to the Contractor by a labor organization shall be void as against public policy and unenforceable
with respect to employment under any public improvement contract unless at the date of execution of the hiring hall
contract or agreement, or within 30 days thereafter, the labor organization has procedures in effect for referring qualified
employees for hire without regard to race, color, religion, national origin, military status as defined in ORC Section
4112.01, or ancestry and unless the labor organization includes in its apprentice and journeyperson’s membership, or
otherwise has available for job referral without discrimination, qualified employees, both whites and non-whites
(including African-Americans).
1.1.3 The Contractor and Subcontractors shall comply with the State’s Equal Employment Opportunity requirements

described under OAC Sections 123:2-3 through 123:2-9 that include the requirements described under this
Section 1.1.3. The Contractor shall demonstrate its good faith efforts to comply with the utilization goals currently

established for minority and women employees and submit documentation to the EOC. By the 10th day of each month,
the Contractor and Subcontractors shall submit to the EOC via the internet a completed Ohio Construction Contract
Information Report - Input Form 29 (I-29) for the preceding month. The form shall be submitted through the Ohio
Business Gateway: http://business.ohio.gov/efiling/.
1.2 Prevailing Wages
1.2.1 If the total Contract Sum is $75,000 or more, the Contractor shall comply with the provisions, duties, obligations,

and is subject to the remedies and penalties of the State’s prevailing wage requirements described under ORC Chapter
4115 that include the requirements described under this Section 1.2.
1.2.2 If the Project is subject to payment of prevailing wage rates, the Contractor shall: (1) pay to laborers and mechanics
performing Work on the Project the prevailing wage rates of the Project locality, as determined by the Ohio Department
of Commerce, Wage and Hour Bureau; (2) post in a prominent place readily accessible by all workers on the Site, a
legible listing of the current classifications of laborers, workers, and mechanics employed under this Contract; (3) ensure
that the rates posted are current and remain posted in legible condition during the period of the Contract; and (4) not be
entitled to an increase in the Contract Sum on account of an increase in prevailing wage rates, except as otherwise
provided by Applicable Law.
1.2.3 The Contractor may access the Ohio Department of Commerce, Wage & Hour Bureau at its website,

http://198.234.41.198/w3/webwh.nsf/pages/PrevailingWageBid, to obtain the current wage rates.
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1.2.4 If the Contractor or its Subcontractors fail to comply with ORC Chapter 4115, the Owner may withhold payment
pursuant to Section 9.8. The Contractor is liable for violations committed by its Subcontractors to the extent provided in

ORC Chapter 4115.
1.2.5 By executing a Contract, the Contractor certifies that it based its Bid upon the prevailing rates of wages as

ascertained by the Ohio Department of Commerce, Wage and Hour Bureau for the Project as provided in ORC Sections
4115.03 through 4115.14, which are inserted at the end of this Document.
1.2.6 The Owner shall, within 7 business days after receipt of a notice of a change in the prevailing wage rates, notify the

Contractor of the change.
1.2.7 Within 10 days of the date of the Notice to Proceed, the Contractor shall provide the Owner’s Prevailing Wage

Coordinator a schedule of dates during the term of the Contract on which wages shall be paid to employees for the
Project.
1.2.8 The Contractor shall submit payroll reports with each Contractor Payment Request for all of the employees of the

Contractor and its Subcontractors, which reports shall be certified by the Contractor that the payroll is correct and
complete and the wage rates shown are not less than those required by the Contract.
1.2.8.1 Each payroll report shall indicate the period covered and include a list containing the name, address and

social security number of each employee of the Contractor and its Subcontractors paid for the Work.
1.2.8.2 Each payroll report shall list the number of hours each employee worked each day on the Project during the
reporting period, the total hours each week on the Project, the employee's hourly rate of pay, job classification,
hourly rate of fringe benefits, and all deductions from wages and net pay.
1.2.8.3 Each payroll report shall list each fringe benefit and state if it is paid as cash to the employee or to a named

plan.
1.2.8.4 The Contractor and its Subcontractors shall submit apprenticeship agreements for all apprentices utilized on

the Project with the first payroll report from the Contractor or its Subcontractor that includes apprentices.
1.3 Use of Domestic Steel
1.3.1 The Contractor is required by law to supply domestically produced steel products used for load bearing structural

purposes on all projects funded in whole or in part with State funds. The Contractor and Subcontractors shall comply
with ORC Section 153.011 regarding the use of domestically produced steel products.
1.4 Drug Free Safety Program Participation
1.4.1 Throughout the performance of the Work, the Contractor shall be enrolled in and remain in good standing in the

Ohio Bureau of Workers’ Compensation (“OBWC”) Drug-Free Safety Program (“DFSP”) or a comparable program
approved by the OBWC that meets the requirements specified in ORC Section 153.03 (“OBWC-approved DFSP”).
1.4.2 As required under ORC Section 153.03(E):
1.4.2.1 “Each contractor shall require all subcontractors with whom the contractor is in contract for the public

improvement to be enrolled in and be in good standing in the Bureau of Workers’ Compensation’s Drug-Free
Workplace Program or a comparable program approved by the Bureau that meets the requirements specified in
section 153.03 of the Revised Code prior to a subcontractor providing labor at the project site of the public
improvement.”
1.4.2.2 “Each subcontractor shall require all lower-tier subcontractors with whom the subcontractor is in contract for

the public improvement to be enrolled in and be in good standing in the Bureau of Workers’ Compensation’s DrugFree Workplace Program or a comparable program approved by the Bureau that meets the requirements specified in
section 153.03 of the Revised Code prior to a lower-tier subcontractor providing labor at the project site of the
public improvement.”
1.4.2.3 “Failure of a contractor to require a subcontractor to be enrolled in and be in good standing in the Bureau of
Workers’ Compensation’s Drug-Free Workplace Program or a comparable program approved by the Bureau that
meets the requirements specified in section 153.03 of the Revised Code prior to the time that the subcontractor
provides labor at the project site will result in the contractor being found in breach of the contract and that breach
shall be used in the responsibility analysis of that contractor or the subcontractor who was not enrolled in a program
for future contracts with the State for 5 years after the date of the breach.”
1.4.2.4 “Failure of a subcontractor to require a lower-tier subcontractor to be enrolled in and be in good standing in

the Bureau of Workers’ Compensation’s Drug-Free Workplace Program or a comparable program approved by the
Bureau that meets the requirements specified in section 153.03 of the Revised Code prior to the time that the lowerM165-00 72 13
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tier subcontractor provides labor at the project site will result in the subcontractor being found in breach of the
contract and that breach shall be used in the responsibility analysis of that subcontractor or the lower-tier
subcontractor who was not enrolled in a program for future contracts with the State for 5 years after the date of the
breach.”
1.4.3 Prior to authorizing a Subcontractor to commence Work on the Site, the Contractor shall obtain the Owner’s
approval, and shall also submit written confirmation of the Subcontractor’s enrollment on the Subcontractor and
Material Supplier Declaration form to the A/E.
1.4.4 In addition to OBWC-approved DFSP Basic requirements, the Contractor and each Subcontractor that provides

labor on the Site shall participate in a pool that performs random drug testing of at least 5 percent of its employees who
perform labor on the Site. The random drug testing percentage shall also include the on-site supervisors of the Contractor
and Subcontractors. Basic random drug testing shall otherwise comply with the same testing guidelines and criteria as
required for OBWC-approved advanced testing. The Contractor and Subcontractor shall provide evidence of required
testing to the Owner upon request.
1.5 Use of the State’s Web-based Project Management Software
1.5.1 If the Owner decides, in its sole discretion, to utilize the State’s web-based project management software for the

Project, the Contractor shall use such software for all compatible services required under this Contract.
1.6 EDGE Participation and Reporting
1.6.1 The Contractor shall participate in the “Encouraging Diversity, Growth and Equity” (“EDGE”) Program by

subcontracting with, and using one or more, businesses certified as an EDGE Business Enterprise by the EOC.
1.6.2 The Contractor shall provide an EDGE Participation Report with each Contractor Payment Request.
1.6.3 The Contractor shall provide an EDGE Participation Final Report simultaneously with its final Contractor Payment

Request.
1.6.4 The Contractor shall provide the EDGE Participation Reports in detail and form acceptable to the Owner. Failure to
timely submit EDGE Participation Reports may result in withholding payment in accordance with Section 9.8.
1.6.5 The Contractor shall cooperate fully with requests for additional EDGE information and documentation from the

EOC or Owner.
1.7 Owner Work Rules
1.7.1 The Contractor shall consult with the Owner to obtain full knowledge of the Owner’s rules, regulations, or

requirements affecting the Project.
1.8 Emergency
1.8.1 In the event of an emergency affecting the safety of the Project, other property, or individuals, the Contractor,

without special instruction or authorization, shall act to prevent the threatened damage, injury, or loss. If the Contractor
believes that it is entitled to an adjustment of the Contract Sum or Contract Time, or both, on account of its actions in
response to an emergency, the Contractor may request a Modification by giving written notice under Section 7.3.2.
1.9 Contractor’s Standard of Care
1.9.1 The Contractor shall perform the Work in a competent manner, consistent with the standards of skill and care
exercised by entities licensed to perform (where required under Applicable Law) and regularly performing comparable
work in the same or similar locality under the same or similar circumstances.

1.10 Limit of Contractor’s Responsibility
1.10.1 The Contractor is not responsible for the A/E’s negligence or the A/E’s failure to properly perform the A/E’s

contract.

ARTICLE 2 - STATE’S RIGHTS AND RESPONSIBILITIES
2.1 Owner
2.1.1 The Owner shall: (1) designate a representative authorized to act on behalf of the Owner during the Project;
(2) furnish information and services required of it in a timely manner; (3) have access to the Work at all times whenever
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the Project is in preparation or progress; and (4) upon issuance of the Notice to Proceed, provide the Site to the
Contractor in a condition to permit the Contractor to perform the Work.
2.1.2 The Owner may request a change in the Work if the A/E recommends the change.
2.1.3 The Owner is not responsible for construction means, methods, manners, techniques, sequences, procedures, or for

safety precautions and programs in connection with the Work, or for the Contractor’s failure to carry out the Work in
conformity with the Contract Documents.
2.2 Approval of Owner and State
2.2.1 The Owner or State’s review and approval of the Work and any information the Contractor submits to them is for

the sole purpose of determining whether the Work and information are generally consistent with the Contract’s intent,
and will not relieve the Contractor of its sole responsibility for the performance, preparation, completeness, and accuracy
of the Work and information.

ARTICLE 3 - A/E’S RESPONSIBILITIES
3.1 The A/E’s Contract Administration Duties
3.1.1 The A/E shall administer the Contract as provided in the Contract Documents and Architect/Engineer Agreement,

including performance of the functions described as follows:
3.1.1.1 The A/E shall attend and conduct progress meetings. The A/E shall prepare an agenda and produce a written

report of each progress meeting, and distribute the report to the Owner and Contractor within 3 business days after
the meeting. The A/E shall not delegate the duty to prepare the agenda and written reports of any progress meeting.
3.1.1.2 The A/E may authorize minor changes or alterations in the Work that are consistent with the intent of the

Contract Documents and do not involve adjustment of the Contract Sum or Contract Time, or both. The A/E has no
authority to authorize the Contractor to perform additional or extra Work for which the Contractor may seek
adjustment of the Contract Sum or Contract Time, or both.
3.1.1.3 The A/E shall review and recommend, certify, or approve applicable forms required under the Contract

Documents.
3.1.1.4 The A/E shall render decisions in connection with the Contractor’s responsibilities under the Contract

Documents, and submit recommendations to the Owner for enforcement of the Contract as necessary.
3.1.2 The A/E is the initial interpreter of all requirements of the Contract Documents. All decisions of the A/E are

subject to final determination by the Owner.
3.2 Site Visits and Observation
3.2.1 The A/E shall notify, advise, and consult with the Owner and protect the State against Defective Work throughout

completion of the Project, which includes the Correction Period.
3.2.2 The A/E is authorized to disapprove or reject Defective Work. The A/E shall immediately notify the Owner any

time the A/E disapproves or rejects an item of Work.
3.2.3 The A/E is not responsible for construction means, methods, manners, techniques, sequences, procedures, or for

safety precautions and programs in connection with the Work, or for the Contractor’s failure to carry out the Work in
conformity with the Contract Documents.
3.3 Testing and Inspection Services
3.3.1 Unless otherwise specified in the Contract Documents, the A/E shall apply for, secure, and pay for the costs of
structural testing and special inspections under Chapter 17 of the Ohio Building Code; testing including geotechnical
analysis, environmental testing and analysis, concrete, masonry, structural steel, reinforcing steel, welding, bolts, steel
connections, HVAC systems and controls, plumbing and piping, air and water balancing and testing, or other testing; or
approval required by Applicable Law.

3.4 Approval of A/E
3.4.1 The A/E’s review and approval of the Work and any information the Contractor submits to the A/E is for the sole

purpose of determining whether the Work and information are generally consistent with the Contract’s intent, and will
not relieve the Contractor of its sole responsibility for the performance, preparation, completeness, and accuracy of the
Work and information.
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3.5 Limitation of A/E’s Authority
3.5.1 Under no circumstances is the A/E authorized to: (1) bind the Owner to any authorizations under, modifications of,
or amendments to any contract other than as expressly described under Section 3.1.1.2; (2) accept any defective or nonconforming services, Work, or vendor-furnished items; (3) make any settlements on behalf of the Owner; or (4) assume
any responsibilities of the Contractor or Subcontractors.

ARTICLE 4 - SUBCONTRACTORS
4.1 Evaluation and Approval
4.1.1 Within 10 days after the Notice to Proceed, or other period as mutually agreed by the Contractor and Owner, the
Contractor shall submit to the A/E a Subcontractor and Material Supplier Declaration form through which the

Contractor identifies its Subcontractors.
4.1.2 The Contractor’s failure to timely submit the information regarding a proposed Subcontractor may result in
withholding payment in accordance with Section 9.8.
4.1.3 If the Owner rejects any proposed Subcontractor, the Contractor shall propose a replacement Subcontractor. The
proposed replacement Subcontractor will be evaluated as described above.

4.2 Form of Subcontract
4.2.1 All Subcontracts shall be on the State of Ohio Subcontract Form prescribed by OAC Section 153:1-03-02.

4.3 Replacement of Subcontractors
4.3.1 The Contractor shall not replace any Subcontractor after execution of the Subcontract without the prior written

approval of the Owner.
4.4 Contractor’s Responsibility
4.4.1 The Contractor is fully responsible for all acts and omissions of its Subcontractors and is responsible for scheduling

and coordinating the Work of its Subcontractors. The Contractor is fully responsible for any delay, interference,
disruption, or hindrance attributable to the Contractor’s Subcontractors. The Contractor shall bind its Subcontractors to
the terms of the Contract Documents, so far as applicable to the Work of the Subcontractor, and shall not agree to any
provision, which seeks to bind the State to terms inconsistent with or at variance from the Contract Documents.
4.5 Contingent Assignment of Subcontracts
4.5.1 The Contractor hereby assigns its agreement with each Subcontractor to the Owner provided that the assignment is

effective only after termination of the Contract by the Owner and only for those agreements that the Owner accepts by
notifying the Contractor and applicable Subcontractor in writing. The Owner may re-assign accepted agreements.

ARTICLE 5 - PRECONSTRUCTION ACTIVITIES
5.1 Building and Trade Permits and Licenses
5.1.1 The A/E shall secure the required structural, plumbing, HVAC, and electrical plan approvals. The Contractor shall

schedule and attend all intermediate and final inspections required for any permit applicable to the Work. The Contractor
shall schedule the State Fire Marshal or local fire authority for the life safety inspection for occupancy permits. The
Contractor shall give the A/E and Owner reasonable notice of the dates and times arranged for inspections. The
Contractor shall pay for any reinspections required as a result of the Contractor’s failure to receive approval of its Work.
5.1.2 The Contractor shall obtain, maintain, and pay for any permit, inspection, or license applicable to the Contractor’s

particular trade.
5.1.3 The Contractor shall secure and pay the fees for any permits, inspections, licenses, capacity charges, or tap fees
required by local authorities having jurisdiction over the Project. The Contractor shall give the A/E and Owner
reasonable notice of the date arranged for inspections.
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ARTICLE 6 - CONSTRUCTION AND CLOSEOUT

6.1 Commencement of Work on the Site
6.1.1 Unless the Owner agrees otherwise in writing, the Construction Stage will commence with the Owner’s issuance of

the Notice to Proceed and will terminate upon Contract Completion.
6.2 Responsibility of the Contractor
6.2.1 The Contractor shall complete portions of the Work in the sequence and time in the Construction Progress

Schedule.
6.2.2 The Contractor shall supervise the Work.
6.2.3 If the proper execution or results of any part of the Work depends upon work performed or services provided by the

Owner, the Contractor must inspect that other work and appropriate instruments of service, and promptly report to the
Owner in writing any defects or deficiencies in that other work or services that render it unavailable or unsuitable for the
proper execution and results of the Work. The Contractor’s failure so to report will constitute an acceptance of the other
work and services as fit and proper for integration with the Contractor’s Work except for defects and deficiencies in the
other work or services that were not reasonably discoverable at the time of the Contractor’s inspection.
6.2.4 The Contractor shall develop and keep current the Construction Progress Schedule in accordance with Section 6.5,

and prepare and keep current a schedule of submittals that is coordinated with the Construction Progress Schedule, for
the A/E and Owner’s acceptance.
6.2.5 The Construction Progress Schedule shall not exceed the time limits current under the Contract Documents, shall
provide for reasonable, efficient, and economical execution of the Project, and shall relate to the entire Project to the
extent required by the Contract Documents.
6.2.6 The Contractor shall use the Construction Progress Schedule to plan, organize, and execute the Project, record and

report actual performance and progress, and show how it plans to coordinate and complete all remaining work by
Contract Completion.
6.2.7 The Contractor shall monitor the progress of the Work for conformance with the Construction Progress Schedule
and shall initiate revisions as required by Section 6.5.8.
6.2.8 The Contractor shall establish the Project’s regular working hours, subject to approval by the A/E and the Owner.
6.2.9 The Contractor shall coordinate the Work with the activities and responsibilities of the A/E and Owner to complete

the Project in accordance with the Contract Documents.
6.2.10 In the event of default of the Contractor, the Contractor shall cooperate with the A/E, Owner, and Contractor’s

Surety to achieve the Substantial Completion date and Contract Completion.
6.2.11 The Contractor shall remove all snow and ice as may be required for reasonably safe access to the Project

including building entries, driveways, parking lots, and sidewalks.
6.2.12 The Contractor shall keep a daily log containing a record of weather, number of workers on Site for the

Contractor, identification of equipment, Work accomplished, problems encountered, and other similar relevant data.
6.3 Construction Procedures
6.3.1 The Contractor is solely responsible for and has control over all construction means, methods, manners, techniques,

sequences, and procedures, for safety precautions and programs in connection with the Work, and for coordinating all
portions of the Work.
6.3.2 The Contractor shall lay out and coordinate all lines, levels, elevations, and measurements for all of the Work,
coordinate and verify existing conditions, and notify the A/E of discrepancies and conflicts before proceeding with
installation or excavation.
6.3.3 The Contractor shall perform all cutting, fitting, or patching required for the Work and shall not endanger the

Project by cutting, excavating, or otherwise altering the Project, or any part of it. The Contractor’s patching shall match
and blend with the existing or adjacent surface(s).
6.3.4 The Contractor shall comply with ORC Sections 3781.25 through 3781.32. In addition, before starting excavation

or trenching, the Contractor shall determine the location of any underground utilities and notify any public authority or
utility having jurisdiction over the Project and secure any required approval.
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6.3.5 The Contractor shall install all Work in accordance with the Contract Documents and any installation
recommendations of the manufacturer, including required temperature and humidity limits for installation of the various
materials.
6.3.6 The Contractor shall communicate with the Owner through the A/E.

6.4 Construction Supervision
6.4.1 Unless waived by the Owner in writing, the Contractor shall provide continuous supervision at the Site by a

competent superintendent when any Work is being performed and the Contractor’s superintendent shall not be involved
with any work other than the Project.
6.4.2 The Contractor’s superintendent shall have the responsibility and authority to act on behalf of the Contractor. All

communications to the Contractor’s superintendent shall be binding as if given directly to the Contractor.
6.4.3 The Contractor shall submit an outline of the qualifications and experience of the Contractor’s proposed

superintendent, including references, to the Owner no less than 10 days after the Notice to Proceed. The Owner may
reject the Contractor’s proposed superintendent. If the Owner does not notify the Contractor of the rejection within
30 days after receiving the required information, it shall indicate that the Owner has no objection, but does not affect the
Owner’s rights under Section 6.10.2 or any other provision relative to that superintendent. If the Owner rejects the
Contractor’s proposed superintendent, the Contractor shall replace its superintendent with someone acceptable to the
Owner at no additional cost.
6.4.4 The Contractor shall not replace its superintendent without prior written approval of the Owner.

6.5 Construction Progress Schedule
6.5.1 The Contractor shall develop the Construction Progress Schedule using commercially available, personal computer

software acceptable to the Owner.
6.5.2 The Construction Progress Schedule shall not exceed the time limits current under the Contract Documents, shall
provide for reasonable, efficient, and economical execution of the Project, and shall relate to the entire Project to the
extent required by the Contract Documents.
6.5.3 The Contractor shall use the Construction Progress Schedule to plan, organize, and execute the Project, record and

report actual performance and progress, and show how it plans to coordinate and complete all remaining Work within
applicable Milestones. The Project participants shall use the Construction Progress Schedule as a tool for scheduling and
reporting sequenced progress of the Work. Each submission shall show the Owner’s Project number and Project name,
and provide a signature approval and date line for the Contractor.
6.5.4 Within 30 days of the date of the Notice to Proceed, the Contractor shall submit to the A/E a proposed Construction

Progress Schedule approved by the Contractor. The Contractor shall submit all updates of the Construction Progress
Schedule to the A/E. With each schedule update, the Contractor shall include a list of all changes to the previously
approved baseline or updated schedule.
6.5.5 The Contractor’s failure to timely submit and properly maintain an approved Construction Progress Schedule may
result in withholding payment in accordance with Section 9.8.
6.5.6 For each progress meeting, the Contractor shall provide a 2-week look-ahead schedule.
6.5.7 The Contractor shall provide monthly progress status reports to the A/E and Owner, which shall include
recommendations for adjusting the Construction Progress Schedule to meet Milestone dates and the Substantial
Completion date.
6.5.8 The Contractor shall update the Construction Progress Schedule on a monthly basis, or other interval approved by
the Owner, in accordance with Section 6.5.4.
6.5.9 The Contractor’s failure to timely submit an approved, updated Construction Progress Schedule may result in
withholding payment in accordance with Section 9.8.

6.6 Progress Meetings
6.6.1 The A/E shall schedule regular progress meetings for the Contractor and other Persons involved in the Project. The

purpose of the progress meeting is to review progress on the Project, discuss anticipated progress, review critical
operations, and discuss critical problems.
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6.6.2 The Contractor shall be represented at every progress meeting by a Person authorized with signature authority to
make decisions regarding possible modification of the Contract Documents or Construction Progress Schedule.
6.6.3 The A/E shall prepare a written report of each progress meeting and distribute the report to the Owner and

Contractor.
6.7 Review of Contract Documents and Field Conditions
6.7.1 Before starting each portion of the Work, the Contractor shall carefully study and compare the various Contract
Documents relative to that portion of the Work, shall take field measurements of any existing conditions related to that
portion of the Work, and shall observe any conditions at the Site affecting it.
6.7.2 If the Contractor finds any perceived ambiguity, conflict, error, omission, or discrepancy on or between any of the

Contract Documents, or between any of the Contract Documents and any Applicable Law, the Contractor, before
proceeding with the Work, shall promptly submit a Request for Interpretation (“RFI”) to the A/E for an interpretation or
clarification.
6.7.3 If the Contractor believes that it is entitled to an adjustment of the Contract Sum or Contract Time, or both, on

account of clarifications or instructions issued by the A/E in response to a RFI, the Contractor may request a Change
Order by giving written notice under Section 7.3.2 within 7 days of receiving the A/E’s RFI response.
6.8 Protection of the Project
6.8.1 The Contractor shall protect the Work from weather and maintain the Work and all materials, apparatus, and

fixtures free from injury or damage until Substantial Completion of the Work.
6.8.2 The Contractor shall protect the Project and existing or adjacent property from damage at all times and shall erect

and maintain necessary barriers, furnish and keep lighted necessary danger signals at night, and take reasonable
precautions to prevent injury or damage to individuals or property.
6.8.3 The Contractor shall not load, or permit any part of the Project to be loaded, in any manner that endangers the

Project, or any portion thereof. The Contractor shall not subject any part of the Project or existing or adjacent property to
stress or pressure that endangers the Project or property.
6.8.4 The Contractor shall provide all temporary bracing, shoring, and other structural support required for safety of the
Project and proper execution of the Work.
6.8.5 The Contractor shall provide controls/barriers for vibrations, noise, and dust control in occupied buildings as

required by the construction operations.
6.9 Materials and Equipment
6.9.1 The Contractor shall provide new materials and equipment of the quality specified in the Contract Documents.
6.9.2 The Contractor shall bring to or store at the Site only the materials and equipment required in the Work. If possible,
materials and equipment should be installed in their final positions when brought to the Site.
6.9.3 The Contractor shall not allow materials or equipment to damage the Project or adjacent property, nor to endanger

any individual at or near the Site.
6.9.4 The Contractor’s incorporation of unapproved Substitutions in the Work shall constitute Defective Work.

6.10 Labor
6.10.1 The Contractor shall maintain a sufficient workforce and enforce good discipline and order among its employees

and the employees of its Subcontractors. The Contractor shall not permit employment of individuals not skilled in tasks
assigned to them.
6.10.2 The Contractor shall dismiss from the Project any individual employed by the Contractor, or a Subcontractor, who

the Owner finds, in its sole discretion, to be incompetent, guilty of misconduct, or detrimental to the Project.
6.10.3 The Contractor shall employ all legal efforts to minimize the likelihood or effect of any strike, Work stoppage, or

other labor disturbance. Informational pickets shall not justify any Work stoppage.
6.11 Safety Precautions
6.11.1 The Contractor shall take reasonable precautions to ensure the safety of individuals on the Project.
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6.11.2 The Contractor shall pay any fine or cost incurred because of the Contractor’s violation, or alleged violation, of
Applicable Law.
6.11.3 The Contractor shall not introduce Hazardous Materials to the Project or burn any fires on the Site.
6.11.4 If the Contractor encounters material the Contractor reasonably believes to be, or contain, a Hazardous Material

that has not been rendered harmless, the Contractor shall immediately stop Work in the affected area and verbally report
the condition to the Owner and A/E, and within 1 business day deliver written notice of the condition to the Owner and
A/E.
6.12 Construction Facilities, Utilities, and Equipment
6.12.1 The Contractor shall provide and maintain in a clean condition suitable temporary facilities, equipment, services,
and enclosed storage for its use at the Site. The Contractor shall provide and maintain in a clean condition: (1) suitable
facilities, equipment, and services for use by the A/E; (2) adequate space, equipment, and furnishings to conduct progress
meetings, and store approved documents and permits; and (3) adequate sanitary facilities for use by all Persons at the
Site.
6.12.2 The Contractor shall protect its Work and materials from weather and damage from heat, cold, and humidity.
6.12.3 The Contractor shall provide water necessary for the Work until the permanent plumbing system is available for
use. The Contractor shall provide temporary drainage and dewatering necessary for the Work and shall employ pumps,
trenches, drains, sumps, and other necessary elements required to provide satisfactory working conditions for the
protection, execution, and completion of the Project.
6.12.4 The Contractor shall provide temporary light and power; pay the charges for temporary electric service

installation, and removal if required.
6.12.5 The Contractor shall erect and maintain any hoisting equipment required for its Work.

6.13 Progress Cleaning
6.13.1 The Contractor shall remove all waste materials, rubbish, and mud attributable to the Work to an appropriate

disposal location at, or near, the Site.
6.13.2 The Contractor shall perform weekly broom cleaning of hard flooring surfaces in the area of the Work.
6.13.3 The Contractor shall remove, once each working day or as appropriate for the Project, all waste materials and
rubbish from the disposal location at, or near, the Site.
6.13.4 The Contractor shall remove, as appropriate for the Project or as the A/E or Owner directs, any waste materials or

rubbish from areas adjacent to the Project. The Contractor shall dispose of waste materials, rubbish, and construction
debris in a lawful manner in approved recycling facilities or landfills.
6.13.5 If the Contractor fails to clean up during the progress of the Work, the Owner may clean up on behalf of the

Contractor and at the Contractor’s expense. If the Contractor fails to maintain the areas adjacent to the Project clean and
free of waste materials and rubbish, the Owner may also direct the local jurisdiction responsible for the area to have the
area cleaned to its satisfaction at the Contractor’s expense.
6.14 Use of Premises
6.14.1 The Contractor shall use corridors, stairs, and elevators as designated by the Owner. The Contractor shall exercise

extreme care to not exceed the carrying capacity of elevators or damage the cab interior in any way.
6.14.2 Loitering or wandering through interior of buildings or exterior grounds outside the limits of the Work will not be

permitted.
6.14.3 The Contractor shall confine its apparatus, materials, and the operations of its workers to the limits indicated by
law, ordinances, permits and the directions of the A/E.
6.14.4 No signs or advertising of any kind will be permitted on or about the Site, except those appearing on trucks and

trailers.
6.14.5 All State buildings are smoke free. Smoking will not be permitted in any indoor area. The ban on tobacco

products will be observed in all indoor and outdoor areas and parking areas on all State-owned and leased property. The
Contractor shall enforce these restrictions on any individual employed by the Contractor, or a Subcontractor.
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6.15 Interruption of Existing Services
6.15.1 Whenever it becomes necessary to interrupt existing services in use by the Owner or its tenants, including sewer,

water, gas, and steam lines, electric, telephone, and cable service, the Contractor shall continue the associated Work on a
non-stop 24-hour per day basis until that Work is completed and the service restored, or at an alternate time required by
the Owner.
6.15.2 Before beginning that Work, the Contractor shall apply in writing to, and receive approval in writing from, the

Owner, through the A/E, to establish a time when interruption of the service will cause a minimum of interference with
the activities of the Owner and its tenants.
6.16 Action Submittals
6.16.1 The Contractor shall review and stamp “approved” all submittals before forwarding them to the A/E. The

Contractor shall field verify conditions as necessary and make corrections of dimensions, locations of various items, or
variations from the requirements of the Contract Documents. If required by the Contract Documents or Applicable Law,
the Contractor shall have Shop Drawings or other submittals prepared by Persons possessing expertise and experience in
an appropriate trade or profession or by a registered architect, professional engineer, or other professional.
6.16.2 The A/E shall review submittals for conformity with design intent within 14 days of receiving them or in

accordance with the approved submittal schedule, or other period as mutually agreed by the A/E and Contractor.
6.16.3 The Contractor shall not commence any portion of the Work requiring Shop Drawings, Product Data, Samples, or

other submittals until the submittal has been approved by the A/E.
6.16.4 Shop Drawings on equipment shall include the following written statement from the manufacturer of the

equipment: “This equipment submitted for approval shall perform as specified when installed in the arrangement shown
on this drawing and in the Contract Documents and in conjunction with all other accessories as flues, breechings, piping,
controls, and equipment not furnished by this manufacturer, but required as an accessory or supplement to this
equipment, providing that the accessory or supplementary items perform as specified and are installed as shown in the
Contract Documents.”
6.17 Warranty
6.17.1 The Contractor warrants to the Owner that all materials and equipment furnished under the Contract shall be new

and of good quality unless otherwise required or permitted by the Contract Documents, that the Work shall be free from
defects not inherent in the quality required or permitted, and that the Work shall conform to the requirements of the
Contract Documents. Work not conforming to those requirements, including Substitutions not properly approved and
authorized, may be considered Defective Work. If required by the A/E, the Contractor shall furnish satisfactory evidence
as to the kind and quality of materials and equipment.
6.18 Uncovering the Work
6.18.1 If the Contractor covers Work contrary to the requirements of the Contract Documents or contrary to the written

request of the Owner or A/E, the Contractor shall, if the Owner or A/E requests in writing, uncover that Work for
observation, correct it if not in conformity with the Contract Documents, and recover it at the Contractor’s expense
without adjustment of the Contract Time.
6.18.2 If the Contractor covers Work in accordance with the Contract Documents and not contrary to a request from the

A/E or Owner for an opportunity to observe the Work prior to covering, the Contractor shall, if the A/E requests in
writing, uncover that Work.
6.19 Correction of the Work
6.19.1 If the Contractor provides Defective Work or fails or neglects to perform the Work in accordance with the

Construction Progress Schedule, the Owner or A/E may issue a written notice to the Contractor and Contractor’s Surety
directing the Contractor to correct the Defective Work or to recover schedule deficiencies. Unless otherwise specified in
that written notice, the Contractor shall begin to correct the Defective Work and recover the schedule deficiencies within
no more than three days after the Owner issues the written notice (“72-Hour Notice”).
6.19.1.1 If the Contractor fails to promptly commence and diligently pursue correction of Defective Work or
recovery of schedule deficiencies required under Section 6.19.1, the Owner may correct the Defective Work or take

action to recover schedule deficiencies without giving further notice to the Contractor or Contractor’s Surety.
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6.19.2 In addition to the Contractor’s other obligations under the Contract Documents, if any of the Work is found to be

Defective Work after Substantial Completion, the Contractor shall correct it promptly after receipt of written notice from
the A/E or Owner to do so, unless the Owner has previously acknowledged and accepted the Defective Work in writing.
The A/E or Owner may send a copy of the written notice to the Contractor’s Surety, but are not obligated to do so.
6.19.2.1 If the Owner issues a notice under Section 6.19.2 during the Correction Period, the Owner may correct the

Defective Work itself without giving further notice to the Contractor or Contractor’s Surety if the Contractor fails to
(1) notify the Owner in writing of the Contractor’s intent to correct the Defective Work within 7 days after the
Owner issues the notice and (2) thereafter promptly commence and diligently pursue correction of Defective Work.
6.19.2.2 The Correction Period: (1) commences on the date of Substantial Completion of the Work; (2) relates only
to the Contractor’s specific obligation and opportunity to correct the Work during the Correction Period; (3) does not
establish a period of limitation with respect to any of the Contractor’s other obligations under the Contract
Documents; (4) has no relationship to the time within which the State or Owner may seek to enforce the Contract;
(5) does not establish a period of limitation within respect to the commencement of litigation to establish the
Contractor’s liability under the Contract or otherwise; and (6) shall not be extended by corrective Work performed
by the Contractor under this Section 6.19.2.
6.19.3 The Contractor shall pay all of the costs and damages associated with the correction of Defective Work and the
recovery of schedule deficiencies under this Section 6.19. Those costs and damages may include the related fees and

charges of contractors, engineers, architects, attorneys, and other professionals; and the cost of correcting or replacing
adjacent work. The Owner may deduct those costs and damages from payments then or thereafter due the Contractor. If
payments then or thereafter due the Contractor are not sufficient to cover those amounts, the Contractor shall
immediately pay the amount of the insufficiency to the Owner.
6.20 Acceptance of Defective Work
6.20.1 The Owner may accept any Defective Work instead of requiring its removal or correction, in which case the
Contract Sum must be equitably reduced as described under Article 7. The Owner may only accept Defective Work
though a deduct Change Order that makes explicit reference to this Section 6.20.

6.21 Project Document Maintenance and Submittal
6.21.1 The Contractor shall maintain in good order at a secure location on the Site: (1) a complete copy of all Contract

Documents; Shop Drawings, Product Data, Samples and similar required submittals; manufacturer operating and
maintenance instructions; certificates; warranties; RFIs and responses thereto; and other Project-related documents, all
marked currently and accurately to record field changes and selections made during construction and to show actual
installation where installation varies from Work as originally shown, including the exact location and depth of
underground utility lines; and (2) a set of Drawings and Specifications, approved in accordance with Section 5.1.1, and
the records required by Section 6.2.12.
6.21.2 The Contractor, as a condition precedent to execution of the Certificate of Contract Completion and final

payment, shall organize the As-Built Documents into manageable sets, bind the sets with durable paper cover sheets, and
deliver the As-Built Documents to the A/E.
6.22 Final Cleaning
6.22.1 Before requesting the Substantial Completion inspection of the Work, the Contractor shall clean the Site, remove

waste materials and rubbish attributable to the Project, and restore the property to its original condition so that upon
Substantial Completion, the premises are ready for occupancy by the Owner.
6.22.2 If the Contractor performs any Work after final cleaning, the Contractor shall clean the affected area as provided

above so that upon Substantial Completion, the premises are ready for occupancy by the Owner.
6.22.3 Final cleaning shall be done to the reasonable satisfaction of the A/E and Owner.

6.23 Substantial Completion
6.23.1 When the Contractor considers the Work Substantially Complete, the Contractor shall inspect the Work and

prepare a list of Defective Work and incomplete or unacceptable Work (“Contractor’s Punch List “). The Contractor
shall list all items of Work not in compliance with the Contract Documents, including items the Contractor is requesting
to be deferred.

M165-00 72 13

2014 Edition (2017-JUN)

Page 11 of 28

Document 00 72 13

General Conditions (Limited Scope Project)

6.23.1.1 The Contractor shall proceed to correct all items listed on the Contractor’s Punch List and certify that the

incomplete items listed on the Contractor’s Punch List are to its knowledge an accurate and complete list by signing
the Contractor’s Punch List.
6.23.1.2 The Contractor shall submit the signed Contractor’s Punch List to the A/E, together with a request for the
Substantial Completion inspection of the Work.
6.23.2 Within 3 business days after receipt of the request for the Substantial Completion inspection of the Work, the A/E

shall notify the Contractor of acceptance or rejection of the request, stating reasons for any rejection.
6.23.2.1 Within 7 days after its acceptance of the Contractor’s request, the A/E shall conduct the Substantial

Completion inspection to determine whether the Work, or designated portion, is in conformity with the Contract
Documents and Substantially Complete. The A/E shall notify the Contractor and Owner of the scheduled time of the
inspection.
6.23.2.2 If the A/E determines that the Work is Substantially Complete, within 3 business days after the Substantial
Completion inspection, the A/E shall prepare a Certificate of Substantial Completion that shall establish the date of
Substantial Completion and include a list of Defective, incomplete, or unacceptable Work (“A/E’s Punch List “).
The A/E’s Punch List shall include (1) the items on the Contractor’s Punch List that are not yet completed or
corrected as of the date of the Substantial Completion inspection, and (2) comments from the Owner.
6.23.2.3 The A/E shall submit the Certificate of Substantial Completion to the Owner and Contractor for their

written acceptance. Upon their acceptance and consent of the Contractor’s Surety, and subject to the Owner’s right
to withhold payment, the Owner shall release retainage as described under Section 9.7.2.
6.23.3 Within 30 days after the date of Substantial Completion and before the date of Contract Completion, the

Contractor shall complete all items on the A/E’s Punch List. After completing all items on the A/E’s Punch List, the
Contractor shall provide a written request for Final Inspection of the Work to the A/E.
6.23.3.1 If Work on the A/E’s Punch List cannot be timely completed, the Contractor shall justify in writing to the

reasonable satisfaction of the Owner and A/E, the reasons the items cannot be completed, and the Contractor may
propose, for the Owner and A/E’s approval, a time when the Contractor shall complete those items.
6.23.3.2 Within 3 business days after receipt of the request for the Final Inspection of the Work, the A/E shall
complete a Final Inspection of the Work for compliance with the Contract Documents.

6.24 Demonstration and Training, Operating Appurtenances
6.24.1 The Contractor, as a condition precedent to execution of the Certificate of Contract Completion and final

payment, shall perform demonstration and training of the Owner’s maintenance personnel as specified in the Contract
Documents.
6.24.2 The Contractor, as a condition precedent to execution of the Certificate of Contract Completion and final

payment, shall organize and submit operating appurtenances and loose items related to operation and maintenance of the
completed Project to the Owner including: keys to door and window hardware, panels, and other devices not directly
provided to the Owner from the manufacturer; operating handles, levers, cranks, specialized wrenches or drivers, remote
controls, and similar items; and extra materials (e.g., attic stock).
6.25 Contract Completion
6.25.1 When all items on the A/E’s Punch List have been completed to the satisfaction of the A/E, all requirements of
the Contract Documents have been completed, and the provisions of Sections 6.21 through 6.24 have been fulfilled, the

A/E shall prepare and recommend execution of a Certificate of Contract Completion. The date that the Owner executes
the Certificate of Contract Completion is the date of Contract Completion.

ARTICLE 7 - MODIFICATIONS
7.1 General
7.1.1 The Owner may order changes in the Work without invalidating the Contract.
7.1.2 The Contractor shall not proceed with any change in the Work without the Owner’s prior written authorization,
except as provided under Sections 1.8 and 7.4.
7.1.3 The Contractor shall perform all changes in the Work under the applicable provisions of the Contract Documents,

and the Contractor shall proceed promptly with the change unless otherwise provided in the Change Order, Change
Directive, or order for a minor change in the Work.
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7.2 Change Order Procedure
7.2.1 A Change Order is a written instrument prepared by the A/E and executed by the Owner and the Contractor, stating
their agreement upon all of the following: (1) a change in the Work; (2) the amount of the adjustment of the Contract
Sum, if any; and (3) the extent of the adjustment of the Contract Time, if any.
7.2.2 The Contractor is not entitled to reserve any rights or take other similar action with respect to a Change Order if the

effect or intent of the reservation or action would be to accommodate a further adjustment of the Contract Sum or
Contract Time, or both, after the Contractor signs the Change Order. By signing a Change Order, the Contractor
irrevocably certifies that the elements of a Change Order described in Section 7.2.1 are completely satisfied, and waives
all rights, if any, to seek further adjustment of the Contract Sum or Contract Time, or both, at a later date with respect to
the associated change in the Work including on account of the “cumulative impact” of the associated change in the Work
in combination with one or more other changes in the Work.
7.2.3 When the Change Order is signed by the Contractor, A/E, and Owner, the fully executed Change Order modifies

the Contract Documents and authorizes and directs the Contractor to proceed, and the Contractor shall promptly proceed
with the associated change in the Work.
7.3 Initiation of Change Orders
7.3.1 The A/E shall prepare and issue a Proposal Request to the Contractor to obtain the Contractor’s Proposal for the

adjustment of the Contract Sum or Contract Time, or both, associated with a contemplated Modification.
7.3.2 The Contractor may initiate a change in the Work by submitting written notice to the A/E accompanied by a
Proposal meeting the requirements of Section 7.3.1.

7.4 Minor Changes in the Work
7.4.1 The A/E may order minor changes in the Work not involving adjustment of the Contract Sum or extension of the

Contract Time and not inconsistent with the intent of the Contract Documents. Those changes shall be effected by
written order issued to the Contractor.
7.4.2 The Contractor shall promptly carry out each order for a minor change in the Work if the Contractor agrees that the

order does not involve adjustment of the Contract Sum or Contract Time, or both.
7.5 Differing Site Conditions
7.5.1 If the Contractor encounters a Differing Site Condition, the Contractor shall stop Work on that Differing Site

Condition and give immediate written notice of the condition to the A/E and Owner.
7.5.2 Promptly after receiving notice from the Contractor under Section 7.5.1, the A/E shall investigate to determine

whether the Contractor has encountered a Differing Site Condition. The A/E shall give written notice of its determination
to the Owner and Contractor within 10 days after completing the investigation.
7.6 Change Order Cost or Credit Determination
7.6.1 The maximum cost or credit resulting from a change in the Work shall be determined using the Proposal
Worksheet Summary Form described below.
7.6.2 The Contractor shall not assign any portion of the Work to another Person whereby the Contractor would benefit

directly or indirectly from the double application of charges for overhead or profit.
7.6.3 The Owner may require notarized invoices for material costs and may audit the records of the Contractor and

Subcontractors.
7.6.4 For each change in the Work, the Contractor shall furnish a detailed Proposal itemized on Document 00 63 54 Proposal Worksheet Summary Form (Contractor) published by the Ohio Facilities Construction Commission through

which the Contractor shall document the related changes in the Contract Sum. Any Subcontractor pricing shall be
itemized on the Proposal Worksheet Summary Form (Subcontractor).
7.7 Time Extension
7.7.1 Every adjustment of the Contract Time associated with any change in the Work shall be determined as provided in
this Section 7.7, which establishes the Contractor’s maximum entitlement for any change in the Work, including all
adjustments for interference, delay, hindrance, or disruption of the Work. This Section 7.7 also governs time

adjustments for deduct Change Orders and the Contractor’s entitlement to additional time through the claims and dispute
resolution processes on account of changes in the Work.
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7.8 Examination and Audit of Contractor’s Records
7.8.1 The Owner may examine all books, records, documents and other data of the Contractor and its Subcontractors

related to the bidding, pricing, or performance of the Work for evaluating any Contractor Payment Request, Proposal,
Modification, or Claim.
7.8.2 The above referenced materials shall be made available at the office of the Contractor or Subcontractor, as
applicable, at all reasonable times for inspection, audit, and reproduction until the expiration of 6 years after the date of
Substantial Completion of all Work.
7.8.3 To the extent that the Contractor or Subcontractor, as applicable, informs the Owner in writing that any documents

provided to the Owner are trade secrets, the Owner shall treat these documents, to the extent permitted by law, as trade
secrets of the Contractor or Subcontractor, as applicable.
7.8.4 The right of inspection, audit, and reproduction extends to all documents necessary to permit adequate evaluation

of the cost of pricing data submitted along with the computations and projections used therein.
7.8.5 If the Contract has been terminated, in whole or in part, the records relating to the Work terminated shall be made
available to the Owner for a period of 6 years from the date of any applicable final settlement or payment, as applicable.
7.8.6 Records that relate to disputes, litigation, or settlement of Claims arising out of the performance of the Work shall

be made available until the dispute, litigation or Claims have been finally decided or settled.

ARTICLE 8 - DISPUTE RESOLUTION
8.1 Initiation of a Claim
8.1.1 Every Claim shall accrue upon the date of occurrence of the event giving rise to the Claim.
8.1.2 Except as provided under Section 1.8, the Contractor shall initiate every Claim by giving written notice of the
Claim to the A/E and Owner within 10 days after occurrence of the event giving rise to the Claim, with the following
exceptions:
8.1.2.1 The 10-day time limit on initiating a Claim arising from the response of the A/E to a Request for
Interpretation begins to run on the date that the A/E issues the A/E’s response to the Request for Interpretation.
8.1.2.2 The 10-day time limit on initiating a Claim arising from the A/E’s determination concerning a Differing Site
Condition begins to run on the date that the A/E issues the A/E’s determination under Section 7.5.
8.1.3 The Contractor’s written notice of a Claim shall provide the following information to permit timely and appropriate
evaluation of the Claim, determination of responsibility, and opportunity for mitigation: (1) nature and anticipated

amount of the impact, including all costs for any interference, disruption, hindrance, or delay, which shall be calculated
in accordance with Section 7.6 and be a fair and reasonably accurate assessment of the damages suffered or anticipated
by the Contractor; (2) identification of the circumstances responsible for causing the impact, including the date or
anticipated date, of the commencement of any interference, disruption, hindrance, or delay; (3) identification of activities
on the Construction Progress Schedule that will be affected by the impact or new activities that may be created and the
relationship with existing activities; (4) anticipated impacts and anticipated duration of any interference, disruption,
hindrance, delay, or impact, and any remobilization period; and (5) recommended action to avoid or minimize any
interference, disruption, hindrance, delay, or impact.
8.1.4 The A/E, in consultation with the Owner, shall respond to the written notice of the Claim within a reasonable time
of receipt, but not to exceed 10 days.

8.2 Substantiation of Claims
8.2.1 Within 30 days after the initiation of a Claim, the Contractor shall submit 3 copies of all information and
statements required to substantiate a Claim as provided in this Article 8 and all other information that the Contractor

believes substantiates the Claim. The Contractor shall file the 3 copies by delivery of 1 copy to the A/E and 2 copies to
the Owner.
8.2.2 The Contractor shall substantiate all of its Claims by providing the following minimum information: (1) a narrative

of the circumstances, which gave rise to the Claim, including the start date of the event or events and the actual or
anticipated finish date; (2) detailed identification of the Work (e.g., activity codes from the Construction Progress
Schedule) affected by the event giving rise to the Claim; (3) copies of the Contractor’s daily log (Section 6.2.12) for
each day of impact; (4) copies of relevant correspondence and other information regarding or supporting Contractor
entitlement; (5) copies of the Contractor’s most recent income statement, including segregated general and administrative
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expenses for the most recent reporting period, and for the period of the Contract, if available, and similar information for
any Subcontractor claim included; and (6) the notarized certification described under Section 8.3.1.
8.3 Certification of the Claim
8.3.1 The Contractor shall certify each Claim within 30 days after initiating the Claim under Section 8.1 or before
Contract Completion, whichever is earlier, by providing the notarized certification specified in Section 8.3.1, signed and

dated by the Contractor: “The undersigned Contractor certifies that the Claim is made in good faith; that the supporting
data is accurate and complete to the best of the Contractor’s knowledge and belief; that the amount requested is a fair,
reasonable, and necessary adjustment for which the Contractor believes the State is liable; and that the undersigned is
duly authorized to certify the Claim on behalf of the Contractor.”
8.3.2 The date that the Contractor’s certified and fully substantiated Claim is received by the Owner, or the date that the
Contractor is required to certify and fully substantiate a Claim pursuant to Sections 8.2.1 and 8.3.1, shall trigger the

120-day period for exhaustion of administrative remedies pursuant to ORC Section 153.16(B).
8.4 Delay and Delay Damage Limitations
8.4.1 Subject to other provisions of the Contract, the Contractor will be entitled to an extension of the Contract Time on

account of delay in the commencement or progress of Work caused by acts of Nature or the public enemy, acts of the
government not arising from the Contractor’s failure to comply with Applicable Law, fires, floods, epidemics, weather,
and labor disputes beyond the Contractor’s control.
8.4.2 Notwithstanding any other provision of the Contract Documents to the contrary, the Contractor shall not be entitled
to an increase in the Contract Sum, or an extension of the Contract Time, or both (1) on account of the impact of any
normal adverse weather on any of the Work or (2) to the extent that a delay occurs concurrently with a delay attributable

to the Contractor.
8.4.3 Notwithstanding any other provision of the Contract Documents to the contrary, the Contractor shall not be entitled

to an increase in the Contract Sum or any type of damages on account of a delay in the commencement or progress of
Work unless (1) the delay is caused by the Owner and (2) the delay was not authorized or permitted under the Contract.
8.4.4 Notwithstanding any other provision of the Contract Documents to the contrary, the Contractor shall not be entitled

to an increase in the Contract Sum or any type of damages arising from a delay in the commencement or progress of any
of the Work caused by the occurrence or non-occurrence of an event beyond the Owner’s control such as acts of Nature
or the public enemy, acts of the government, fires, floods, epidemics, labor disputes, unusual delivery delays, weather, or
damages caused by the Contractor.
8.5 Liquidated Damages
8.5.1 If the Contractor fails to achieve the Contract Time, it would be difficult, if not impossible, to determine the

Owner’s resulting damages. Therefore, if the Contractor fails to achieve the Contract Time, the Contractor shall (at the
Owner’s option) pay to or credit the Owner the Liquidated Damages per day sum of $500 for each day that the
Contractor fails to achieve the Contract Time.
8.5.2 The Liquidated Damages described in this Section 8.5 are only intended to compensate the Owner for the direct
damages it incurs as a result of the Contractor’s failure to achieve the Contract Time.
8.5.3 The Liquidated Damages described in this Section 8.5 are not intended to compensate the Owner for any damages
the Owner incurs on account of (1) any claims attributable to the Contractor that are brought by others or (2) any failure
of the Contractor to timely, properly, and completely perform the Contract other than the failure to achieve the Contract
Time.
8.5.4 The parties acknowledge that the above-listed Liquidated Damages per day sums are not penalties, and they each

irrevocably waive the right (if any) to challenge the validity and enforceability of those Liquidated Damages per day
sums.
8.5.5 In addition to other rights that the Owner may have relative to the Liquidated Damages, the Owner may deduct the

Liquidated Damages from the Contract Sum as the damages accrue. If payments then or thereafter due the Contractor are
not sufficient to cover such amounts, the Contractor shall immediately pay the amount of the insufficiency to the Owner.
8.6 Claim Decision
8.6.1 The A/E shall examine the Contractor’s Claim and approve or deny all or any part of it, and forward a written

decision to the Contractor and Owner within 30 days after receiving the Contractor’s Claim.
M165-00 72 13

2014 Edition (2017-JUN)

Page 15 of 28

Document 00 72 13

General Conditions (Limited Scope Project)

8.6.2 If the Contractor and Owner agree with the A/E’s decision, the decision shall be incorporated into a Change Order.
8.6.3 Any Claim remaining unresolved after completion of the process described under this Section 8.6 shall be subject
to Claim decision review as described under Section 8.7.

8.7 Claim Decision Review
8.7.1 The Contractor may request review of the A/E’s decision by written notice delivered to the Executive Director of

the Commission by certified mail within 14 days of the A/E’s decision.
8.7.2 The Commission shall schedule and conduct a meeting within 30 days after receiving the Contractor’s request for
review.
8.7.3 The Commission shall determine the final disposition of the Contractor’s request for review and provide a written

decision to the Contractor and Owner within 14 days after the meeting.
8.7.4 The decision of the Commission is the final administrative decision of the Owner as described under ORC Section

153.12(B).
8.7.5 If the Contractor and Owner agree with the Commission’s decision, the decision shall be incorporated into a

Change Order.
8.7.6 Any Claim remaining unresolved after completion of the process described under this Section 8.7 shall be subject
to litigation, which may be preceded by Alternative Dispute Resolution (“ADR”) as described under Section 8.9.

8.8 Delegation
8.8.1 No provision of this Article 8 shall prevent the Executive Director from delegating the duties or authorities of the

Commission to any other person selected at the Executive Director’s sole discretion.
8.9 Alternative Dispute Resolution
8.9.1 The intent of the ADR process is to resolve disputes quickly and equitably in a manner agreed upon by all parties

to the dispute.
8.9.2 The ADR procedure shall be accepted by all of the Project’s key stakeholders.
8.9.3 The accepted ADR methods shall not include binding arbitration; alter any of the requirements for Claim initiation,
certification, and substantiation; or alter the administrative process described under this Article 8.

8.10 Audit of the Claim
8.10.1 All Claims shall be subject to audit at any time following filing of the Claim, whether or not the Claim is part of a

lawsuit.
8.10.2 The audit may be performed by employees of the Owner or by a consultant engaged by the Owner.
8.10.3 The audit may begin upon 10-days’ notice to the affected Contractor or affected Subcontractor.
8.10.4 The Contractor shall cooperate with the request.
8.10.5 Failure of the Contractor or Subcontractor to produce sufficient records to allow the Owner to audit and verify a

Claim shall constitute an irrevocable waiver of the Claim or portion of the Claim that could not be completely audited.
8.10.6 The Contractor shall make available to the Owner all Contractor and Subcontractor documents related to the

Claim.
8.11 False Certification of the Claim
8.11.1 If the Contractor falsely certifies all or any part of a Claim, the portion of the Claim falsely certified shall be

denied, and may be sufficient cause for the State to debar the Contractor from future opportunities as permitted by law.
8.12 Performance and Payment
8.12.1 The Contractor shall proceed with the Work during any dispute resolution process, unless otherwise agreed by the

Contractor and Owner in writing.
8.12.2 The Owner shall continue to make payment of any undisputed amounts in accordance with the Contract

Documents pending final resolution of a Claim, unless otherwise agreed by the Contractor and Owner in writing.
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ARTICLE 9 - COMPENSATION AND PAYMENT

9.1 Allowances
9.1.1 The Contract Sum includes the Allowances (if any) identified in the Contract.
9.1.2 All Allowances include the cost to the Contractor (less any applicable trade discounts) of materials and equipment
required by the Allowances to be delivered at the Site, and all applicable taxes. The Contractor’s Fee and costs for
unloading and handling on the Site, labor, installation costs, and other expenses contemplated for the Allowances are not
in the stated Allowance amounts but are otherwise included in the Contract Sum.
9.1.3 Before final payment, an appropriate Change Order will be issued to reconcile the Contract Sum so that it reflects
actual amounts due to the Contractor on account of Work covered by Allowances.

9.2 Unit Prices
9.2.1 Where the Contract provides that all or part of the Work is to be Unit Price Work, initially the Contract Sum will
include for all Unit Price Work (1) an amount equal to the sum of the established Unit Prices for each separately
identified item of Unit Price Work times the estimated quantity of each item as indicated in the Contract plus (2) the
Contractor’s Fee on that Unit Price Work.
9.2.2 The estimated quantities of items of Unit Price Work are not guaranteed and are solely for the purpose of

comparison of Bids and determining an initial Contract Sum. The Contracting Authority will determine the actual
quantities and classifications of Unit Price Work performed by Contractor. The Contractor’s Fee on account of Unit
Price Work is not in the stated Unit Price amounts but are otherwise included in the Contract Sum.
9.2.3 Before final payment, an appropriate Change Order will be issued to reconcile the Contract Sum so that it reflects
actual amounts due to the Contractor on account of Unit Price Work actually performed.

9.3 Schedule of Values
9.3.1 Within 10 days after receipt of the Notice to Proceed, or other period as mutually agreed by the Contractor and

Owner, the Contractor shall submit to the A/E a Schedule of Values, with separate amounts shown for labor and
materials for each branch of Work.
9.3.2 The grand total shown on the Schedule of Values shall equal the total Contract Sum. The Owner may use the
approved Schedule of Values to determine the cost or credit to the Owner resulting from any change in the Work.
9.3.3 The A/E may return the Schedule of Values to the Contractor for re-submittal if it does not meet the requirements

or contains insufficient items or details of the Work, or approve the Schedule of Values if the A/E determines that it
conforms to this Section 9.3.
9.3.4 No payment shall be made until the A/E has approved the Contractor’s Schedule of Values.

9.4 Contractor Payment Request
9.4.1 The Contractor may submit a Contractor Payment Request for Work performed based upon the Schedule of Values

to the A/E each month or upon another interval approved by the Owner. When the rate of Work and amount involved is
sufficient that it is considered appropriate by the Owner, the Contractor may submit Contractor Payment Requests twice
a month.
9.4.2 Subject to Section 9.8, the Owner shall pay an approved Contractor Payment Request within 30 days from the date
the A/E recommends acceptance of the Contractor Payment Request.
9.4.3 Notwithstanding any other provision of the Contract Documents, partial payments made pursuant to this
Section 9.4 constitutes neither acceptance of any Defective Work, nor a waiver of any rights set forth in the Contract

Documents or otherwise provided by Applicable Law.
9.4.4 The Owner may audit Contractor Payment Requests as described under Section 7.8.

9.5 Labor Payments
9.5.1 Partial payments to the Contractor for labor performed under a lump sum Contract shall be made at the rate of

92 percent of the amount invoiced through the Contractor Payment Request that shows the Work is 50 percent complete.
9.5.2 After the Work is 50 percent complete, as evidenced by payments of at least 50 percent of the Contract Sum

including approved Change Orders to date, no additional funds shall be retained from payments for labor.
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9.6 Material Payments
9.6.1 The Owner shall pay the Contractor at the rate of 100 percent of the scheduled value for materials incorporated into
the Project.
9.6.2 The Owner shall pay the Contractor at the rate of 92 percent of the invoice cost, not to exceed the scheduled value

in a lump sum Contract, for materials delivered to the Site. The Owner shall pay the balance of the scheduled value when
the materials are incorporated into and become a part of the Project.
9.6.3 When payment is allowed for materials delivered to the Site but not yet incorporated into the Project, the materials

are the property of the Owner.
9.7 Retainage
9.7.1 If the total Contract Sum is $15,000 or more, when the Contract is 50 percent complete, as evidenced by payments

in the amount of at least 50 percent of the total Contract Sum to the Contractor, all funds retained for the faithful
performance of the Work, in accordance with Section 9.5.1, shall be deposited in an escrow account with a bank in the
state in accordance with the terms and conditions provided in an escrow agreement executed by the Contractor, Owner,
and applicable bank.
9.7.2 When the Contractor has achieved Substantial Completion of all Work, and there is no other reason to retain funds;

upon request of the Contractor, the funds retained in connection with that Work shall be released from escrow and paid
to the Contractor, withholding only that amount necessary to assure faithful completion in the sole discretion of the
Owner, including compliance with Section 6.21.2.
9.8 Payments Withheld
9.8.1 The A/E may recommend to the Owner that payments be withheld from, or Liquidated Damages be assessed

against, a Contractor Payment Request.
9.8.2 The Owner may decline to approve any Contractor Payment Request or part thereof, or nullify any previous

Contractor Payment Request, in whole or in part, to the extent necessary in the Owner’s sole opinion to protect the
Owner from loss because of: (1) Defective Work not remedied; (2) damage caused by the Contractor; (3) reasonable
evidence that the Work cannot be completed for the unpaid balance of the Contract Sum; (4) reasonable evidence that the
Work will not be completed within the Contract Time, and that the unpaid balance would not be adequate to cover
damages under the Contract Documents for the anticipated delay; (5) failure to comply with Applicable Law including
the requirements of ORC Chapter 4115; (6) failure to timely submit EDGE Participation Reports in accordance with
Section 1.6.2; (7) failure to timely identify the Contractor’s proposed Subcontractors in accordance with Section 4.1.1;
(8) failure to timely approve a Construction Progress Schedule in accordance with Section 6.5; (9) failure to carry out
the Work in accordance with the Contract Documents; or (10) that which is permitted under other provisions of the
Contract Documents.
9.8.3 If the Contractor remedies the basis for withholding payment under Section 9.8.2 to the Owner’s satisfaction, the

Owner shall pay the amounts withheld.
9.9 Final Contractor Payment Request
9.9.1 The Contractor, as a condition precedent to execution of the Certificate of Contract Completion and to final

payment, shall complete all requirements of the Contract Documents.
9.9.1.1 The Contractor and each of its Subcontractors, regardless of tier, shall execute a Payment Release Affidavit

to certify that the Contractor and each of its Subcontractors, regardless of tier, have complied with all requirements
of ORC Chapter 4115, and to certify that all of its Subcontractors have been paid in full for all Work performed or
materials furnished for the Project.
9.9.2 The Owner shall pay the final Contractor Payment Request within 30 days from the date the A/E recommends

acceptance of the final Contractor Payment Request.
9.9.3 Acceptance of final payment by the Contractor or a Subcontractor constitutes the payee’s waiver of all claims
against the State except those previously made in writing under Article 8 and identified by that payee as unsettled at the

time of the final Contractor Payment Request.
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ARTICLE 10 - BONDS, INSURANCE, AND INDEMNIFICATION
10.1 Payment and Performance Bonds
10.1.1 If the total Contract Sum is $215,000 or more, the Contractor shall provide the Bond required under Applicable

Law before signing the Agreement.
10.1.2 The Contractor shall submit with the executed Bond (1) a certified copy of the authority to act (power of attorney)
of the agent signing the Bond on behalf of the Surety and (2) a current and signed Certificate of Compliance under ORC
Section 9.311 issued by the Ohio Department of Insurance showing the Surety is licensed to do business in Ohio.
10.1.3 If the Contract Sum increases at any time such that it exceeds the penal sum of the Bond, the Contractor shall

cause the penal sum of the Bond to be increased such that the penal sum equals one-hundred percent of the increased
Contract Sum.
10.1.4 Any time the Contractor increases the penal sum of the Bond under Section 10.1.3, the Contractor shall deliver to

the Owner written consent of the affected Surety or Sureties confirming the increased penal sum. The Owner’s receipt of
that written consent is a condition precedent to the Owner’s obligation to pay the Contractor for any portion of the Work
associated with the increase.
10.1.5 If notice of any change affecting the Contract is required by any Surety or by the provision of any Bond, the

Contractor shall provide that notice.
10.2 Contractor’s General Insurance Requirements
10.2.1 Throughout the performance of the Work or longer as may be described below, the Contractor shall obtain, pay
for, and keep in force, the minimum insurance coverage described in this Article 10. Before starting the Work on the

Site, upon renewal of any policy, and upon a change of any insurance carrier, the Contractor shall deliver to the Owner
certificates evidencing that the required insurance is in force.
10.2.2 With the exception of government-controlled workers compensation coverage: (1) the Contractor shall place the
insurance with companies that (a) are satisfactory to the Owner, (b) hold an A.M. Best Rating of A-, X, or higher, and
(c) are authorized to conduct business in Ohio; (2) the policies shall be endorsed to require the Contractor’s insurance
carrier to (a) provide 30-days’ written notice to the Owner (as certificate holder) of the cancellation or non-renewal of
the insurance and (b) provide at least 10-days’ written notice to the Owner (as certificate holder) of the cancellation of
the insurance for non-payment of premium; and (3) within 30 days of the Owner’s request, the Contractor shall submit
insurance-company certified copies of the policies, the policy endorsements, loss-run reports, or all three.
10.2.3 The Contractor shall pay all deductibles, or self-insured retentions, or both contained in the Contractor’s policies

of insurance required or provided in connection with the Project. The Owner reserves the right to approve or reject all
levels of self-insured retention, captive insurance programs, or other alternative risk financing the Contractor may use to
comply with any insurance requirement.
10.2.4 The Contractor shall pay a proportionate share of the deductibles, or self-insured retentions, or both contained in

any insurance policy the Owner purchases for the Project. The Contractor’s proportionate share will derive from the
percentage of the associated claim or loss attributable to the alleged or actual negligence of the Contractor or a
Subcontractor.
10.2.5 The Owner does not represent that required coverage or limits are adequate to protect the Contractor.
10.2.6 Failure of the Owner to demand a certificate or other evidence of full compliance with the insurance requirements

or failure of the Owner to identify a deficiency from evidence that is provided shall not be construed as a waiver of the
Contractor’s obligation to maintain the required insurance.
10.2.7 The Owner may terminate the Contract for cause on account of the Contractor’s failure to maintain required

insurance.
10.3 Contractor’s Minimum Coverage Requirements
10.3.1 The Contractor shall maintain workers compensation coverage meeting the requirements of Applicable Law.
10.3.2 The Contractor shall maintain employers liability coverage with (1) an each-accident limit of not less than
$1,000,000, (2) a disease each-employee limit of not less than $1,000,000, and (3) a disease policy limit of not less than

$1,000,000.
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10.3.3 The Contractor shall maintain commercial general liability (“CGL”) coverage that provides (1) an eachoccurrence limit of not less than $1,000,000, (2) a general-aggregate limit of not less than $2,000,000, and (3) a products
and completed-operations aggregate limit of not less than $2,000,000.
10.3.4 The Contractor shall maintain business automobile (“BA”) coverage written on ISO form CA 00 01 10 01 or a

substitute form, providing at least equivalent coverage with a limit of not less than $1,000,000 each accident. The
coverage shall extend to any auto. The Contractor shall include the State, Owner, and A/E as additional insureds under
the BA policy.
10.3.5 The Contractor may employ an umbrella/excess liability policy to achieve the above-required minimum coverage.
10.3.6 If the Work includes environmentally sensitive, hazardous types of activities (such as demolition, exterior

insulation finish systems, Asbestos abatement, storage-tank removal, or similar activities), or involves Hazardous
Materials, the Contractor shall maintain a contractor’s pollution liability (“CPL”) policy with (1) a per-claim limit of not
less than $1,000,000 and (2) an annual-aggregate limit of not less than $1,000,000, covering the acts, errors and/or
omissions of the Contractor for damages (including from mold) sustained by the Owner by reason of the Contractor’s
performance of the Work.
10.3.7 The Owner will not insure or be liable for damage to any Contractor or Subcontractor owned, leased, rented, or

borrowed tools, equipment, or vehicles. The Contractor and Subcontractors are solely responsible for maintaining all
insurance necessary to cover their tools, equipment, and vehicles.
10.3.8 For any demolition, blasting, excavating, tunneling, shoring, or similar operations, the Contractor shall provide

and maintain Property Damage Liability insurance with a limit of liability equal to the limit as specified in the applicable
sections of Article 10.
10.4 Waivers of Subrogation
10.4.1 To the fullest extent permitted by Applicable Law, the Contractor waives all rights against the Owner and its

agents and employees for damages to the extent covered by any insurance, except rights to the proceeds of that
insurance. All policies shall accomplish the waiver of subrogation by endorsement or otherwise.
10.4.2 The Owner and Contractor waive all rights against each other for damages caused by fire or other perils to the

extent of actual recovery of any insurance proceeds under any property insurance, inland marine insurance, or builder’s
risk insurance applicable to the Work.
10.5 Indemnification for Injury or Damage
10.5.1 To the fullest extent permitted by Applicable Law, the Contractor shall indemnify, defend, and hold harmless the

Indemnified Parties from and against all claims, costs, damages, losses, fines, penalties, and expenses (including all fees
and charges of attorneys and other professionals, and all court, arbitration, or other dispute-resolution costs) arising out
of or in connection with the Project, provided that any such claim, cost, damage, loss, fine, penalty, or expense is
attributable to: (1) bodily injury, sickness, disease, or death, or to injury to or destruction of tangible property but only to
the extent caused by the negligent acts, errors, or omissions of the Contractor or a person or entity for whom the
Contractor may be liable; (2) infringement of patent rights or copyrights by the Contractor or a person or entity for whom
the Contractor may be liable; or (3) a violation of Applicable Law but only to the extent attributable to the Contractor or
a person or entity for whom the Contractor may be liable.
10.5.2 The Contractor’s indemnification obligation under Section 10.5 exists regardless of whether or not and the extent
to which the claim, damage, loss, fine, penalty, or expense is caused in part by a party indemnified under Section 10.5.
But nothing in Section 10.5 obligates the Contractor to indemnify any individual or entity from and against the
consequences of that individual’s or entity’s own negligence.
10.5.3 The Contractor’s obligations under Section 10.5 shall not extend to the liability of the A/E, A/E’s consultants,

agents, representatives, or employees for negligent preparation or approval of Drawings, Specifications, Change Orders,
opinions, and any other responsibility of the A/E, except to the extent covered by the Contractor’s insurance.
10.5.4 In claims against an Indemnified Party by any direct or indirect employee (or the survivor or personal

representative of that employee) of the Contractor or a person or entity for whom the Contractor may be liable, the
indemnification obligation under Section 10.5 will not be limited by a limitation on the amount or type of damages,
compensation, or benefits payable under workers’ compensation acts, disability benefit acts, or other employee benefit
acts.
10.5.5 The Contractor’s indemnification obligation under Section 10.5 will not be limited by any insurance policy
provided or required in connection with the Project.
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10.5.6 The Contractor’s obligations under Section 10.5 shall not negate, abridge, or reduce other rights or obligations of

indemnity, which would otherwise exist as to an Indemnified Party.
10.5.7 The Contractor’s indemnification obligation under Section 10.5 will survive termination of the Contract and
Contract Completion.
10.5.8 The Owner may deduct from the Contract Sum the claims, damages, losses, fines, penalties, and expenses for
which the Contractor is liable under Section 10.5. If those claims, damages, losses, fines, penalties, and expenses exceed

the unpaid balance of the Contract Sum, the Contractor shall immediately pay the difference to the Owner.

ARTICLE 11 - SUSPENSION AND TERMINATION
11.1 Suspension of the Work
11.1.1 The Owner, without cause and without prejudice to any other right or remedy it may have, may order the

Contractor in writing to suspend, delay, or interrupt performance of the Work in whole or in part for such period as the
Owner may determine.
11.1.1.1 If the Owner suspends the Work under this Section 11.1.1 and the Contractor complies with Article 8, the

Contract Sum and Contract Time shall be adjusted for increases in the cost and time caused by the suspension,
delay, or interruption. The adjustment of the Contract Sum, however, shall not include profit (a component of
Contractor’s Fee).
11.1.1.2 Notwithstanding the foregoing, no adjustment shall be made to the Contract Sum or Contract Time to the
extent that: (1) performance was, or could have been, suspended, delayed, or interrupted by a cause for which the
Contractor is responsible; or (2) an equitable adjustment is made or denied under another provision of the Contract.
11.1.1.3 If the Owner suspends the Work under this Section 11.1.1 and the Contractor submits a proper Contractor

Payment Request, subject to all other provisions of the Contract Documents, the Contractor shall be entitled to
payment of compensation due under the Contract Documents for Work performed before the suspension based upon
the Schedule of Values, other appropriate reference documents, or both.
11.1.2 Upon receipt of notice of suspension under this Section 11.1, the Contractor shall cease Work on the suspended
activities and take all necessary or appropriate steps to limit disbursements and minimize respective costs. The
Contractor shall furnish a report to the Owner, within 5 days of receiving the notice of suspension, describing the status
of the Work, including results accomplished, resulting conclusions, and other information as the Owner may require.
11.1.3 The Owner’s right to stop the Work shall not give rise to any duty to exercise the right for the benefit of the

Contractor or any other party, and the Owner’s exercise or failure to exercise the right shall not prejudice any of the
Owner’s other rights.
11.2 Termination for Convenience
11.2.1 The Owner may, at any time, terminate the Contract in whole or in part for the Owner’s convenience and without

cause, at any time upon 10 days’ written notice to the Contractor.
11.2.2 Upon receipt of the notice of termination, the Contractor shall immediately proceed with performance of the
following duties in accordance with instructions from the Owner: (1) cease operation as specified in the notice; (2) place

no further orders and enter into no further subcontracts for materials, labor, services, or facilities, except as necessary to
complete continued portions of the Project; (3) terminate all subcontracts and orders to the extent they relate to the Work
terminated; (4) proceed with Work not terminated; and (5) take actions that may be necessary, or that the Owner may
direct, for the protection and preservation of the terminated Work.
11.2.3 Upon termination, the Owner shall pay the Contractor in accordance with the Schedule of Values for Work
completed, including any retained funds, and the value of materials ordered and delivered, less any salvage credit the
Contractor may receive for them.
11.2.4 If the Owner terminates the Work under this Section 11.2, the termination shall not affect the rights or remedies

of the State against the Contractor then existing or which may thereafter accrue.
11.2.5 Notwithstanding Section 11.2.3, if the Owner terminates the Work under this Section 11.2, but there exists an

event of the Contractor’s default, the Contractor shall be entitled to receive only such amounts as it would be entitled to
receive following the occurrence of an event of default as provided in Section 11.3.
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11.3 Termination for Cause
11.3.1 The Owner may terminate all or a portion of the Contract if the Contractor commits a material breach of the
Contract including but not limited to: (1) failure to prosecute the Work with the necessary force or in a timely manner;
(2) refusal to remedy Defective Work; (3) failure to supply enough properly skilled workers or proper materials;
(4) failure to properly make payment to Subcontractors or Consultants; (5) performance of any services outside of the
United States; (6) permitting its Subcontractors or Consultants to perform any services outside of the United States; or
(7) disregarding laws, ordinances, or rules, regulations, or orders of a public authority with jurisdiction over the Project.
11.3.2 If the Owner intends to exercise its termination rights under this Section 11.3, the Owner shall issue not less than

5 days’ written notice to the Contractor and the Contractor’s Surety in accordance with ORC Section 153.17 (“5-Day
Notice”).
11.3.2.1 Notwithstanding any provision of the Contract to the contrary (1) the issuance of a 72-Hour Notice under
Section 6.19.1 is not a condition precedent to the Owner’s exercise of its rights under Section 11.3 and (2) the
Owner’s decision to not issue a 72-Hour Notice under Section 6.19.1 will not prejudice the Owner’s rights under
Section 11.3.
11.3.3 If the Contractor fails to satisfy the requirements set forth in the 5-Day Notice within 15 days of receipt of the 5-

Day Notice, the Owner may declare the Contractor in default, terminate the Contract, and employ upon the Work the
additional force or supply materials or either as appropriate, and remove Defective Work.
11.3.4 If the Contract is terminated, the Contractor’s Surety may perform the Contract. If the Contractor’s Surety does

not commence performance of the Contract within 10 days of the date of Contract termination, the Owner may complete
the Work by means the Owner determines appropriate. The Owner may take possession of and use all materials,
facilities, and equipment at the Site or stored off-site, for which the State has paid.
11.3.5 If the Contract is terminated, the Contractor shall not be entitled to further payment. If the unpaid balance of the
Contract Sum is exceeded by the costs of finishing the Work, including without limitation the fees and charges of
engineers, architects, attorneys, and other professionals and court costs, and other damages incurred by the Owner and
not expressly waived, the Contractor or Surety shall immediately pay the amount of the insufficiency to the Owner. This
obligation for payment shall survive termination of the Contract.
11.3.6 If the Contractor’s Surety performs the Work, the provisions of the Contract Documents govern the Surety’s
performance, with the Surety in place of the Contractor in all provisions including, but not limited to, provisions for
payment for the Work, and provisions of the right of the Owner to complete the Work.
11.3.7 If the Owner terminates the Contract under this Section 11.3, the termination shall not affect any rights or
remedies of the State against the Contractor then existing or which may thereafter accrue. The Owner’s retention or
payment of funds due the Contractor shall not release the Contractor or the Contractor’s Surety from liability for
performance of the Work in accordance with the requirements of the Contract Documents.
11.3.8 If the Owner is adjudged to have improperly terminated the Contract under this Section 11.3, the termination will
be deemed to have been a termination under Section 11.2.

11.4 Contractor Insolvency
11.4.1 If the Contractor files a voluntary petition in bankruptcy or has an involuntary petition in bankruptcy filed against

it, the Contractor, the Contractor as the debtor-in-possession, or the trustee of the Contractor’s bankruptcy estate shall
file a motion to assume or reject the Contract under Bankruptcy Code §365, 11 U.S.C. §365, within 20 days after the
filing of the voluntary petition or involuntary petition and shall diligently prosecute that motion to conclusion so as to
obtain an order granting or denying that motion within 45 days after the filing of the voluntary or involuntary petition.
The failure to file and prosecute that motion within the time limits provided by this Section 11.4 shall constitute a
material breach of the Contract as time is of the essence with respect to Contractor’s performance of all terms of this
Contract. The Contractor agrees to the granting of relief from the automatic stay of the Bankruptcy Code, 11 U.S.C.
§362(a), to permit the Owner to terminate the Contract in such instance and issue and serve all notices necessary to
terminate the Contract or arising out of the termination of the Contract and to take any and all other action necessary to
terminate the Contract.
11.4.2 If the Contractor makes a general assignment for the benefit of creditors or if a receiver is appointed for all or a

substantial part of the Contractor’s business or property, the Owner shall serve written notice on the Contractor and
Contractor’s Surety stating that any failure of the Contractor to provide adequate assurance of continued performance
shall be considered a rejection of the Contract, which shall result in termination of the Contract. Such termination of the
Contract need not be evidenced by an order of any court.
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ARTICLE 12 - GENERAL PROVISIONS

12.1 Contractor’s Documents and Contract Documents
12.1.1 The Owner alone owns the Contractor’s Documents and the Contract Documents and every right, title, and

interest therein. The Contractor must execute and deliver and cause its employees and agents and all Subcontractors and
Consultants to execute and deliver, to the Owner any transfers, assignments, documents, or other instruments (if any)
necessary to vest in the Owner complete right, title, interest in and ownership of the Contractor’s Documents and the
Contract Documents.
12.1.2 The intent of the Contract Documents is to include all items necessary for the proper execution and completion of

the Work by the Contractor.
12.1.3 The Contract Documents are complementary, and what is required by one is binding as if required by all.
12.1.4 The Contractor shall provide all labor and materials necessary for the entire completion of the Work described in

the Contract Documents and reasonably inferable to produce the intended results.
12.1.5 The Drawings govern dimensions, details, and locations of the Work. The Specifications govern quality of

materials and workmanship.
12.1.6 The organization of the Specifications in divisions, sections, and articles, and the arrangement of Drawings shall

not restrict the Contractor in dividing the Work among Subcontractors or in establishing the extent of Work to be
performed by any trade.
12.1.7 In the event of inconsistency or conflict within the Contract Documents, the Contractor shall provide the better
quality or greater quantity of Work, and comply with the stricter requirement.
12.1.8 Unless otherwise defined in the Contract Documents, words that have well-known technical or construction

industry meanings are used in accordance with those recognized meanings.
12.1.9 The Sections of Division 01 - “General Requirements” govern the performance of the Work of all Sections of the

Specifications.
12.2 Application and Governing Law
12.2.1 The Contract and the rights of the parties thereunder shall be governed by the laws of the state of Ohio and only

Ohio courts shall have jurisdiction over any action or proceeding concerning the Contract and/or performance
thereunder. The Contractor irrevocably consents to such jurisdiction. The parties to the Contract shall comply with
Applicable Law. Other rights and responsibilities of the Contractor, A/E, and Owner are set forth throughout the
Contract Documents and included under different titles, articles, and paragraphs for convenience.
12.3 Conditions of the Contract
12.3.1 These General Conditions govern, take precedence over, and shall not be superseded or amended by Drawings

and Specifications, unless so provided in Supplementary Conditions prepared by the Owner and approved by the Ohio
Facilities Construction Commission.
12.4 Notice of Commencement.
12.4.1 The Owner shall prepare a Notice of Commencement and make it available as required under ORC Section

1311.252. Upon request, the Owner or Contractor shall furnish the Notice of Commencement to Subcontractors or any
other member of the public.
12.5 Written Notice
12.5.1 Notice under the Contract Documents shall be validly given if: (1) delivered personally to a member of the
organization for whom the notice is intended; (2) delivered, or sent by registered or certified mail, to the last known
business address of the organization; or (3) sent by facsimile, email, or web-based project management software,

provided the original, signed document is delivered within 3 business days after the date of the electronic transmission.
12.5.2 When the Owner, A/E, or Contractor gives notice to one of the other 2, it shall also simultaneously send a copy of
that notice to the others.
12.5.3 In the event of an emergency involving the Project, including a fatality, serious injury, fire, collapse, flood, utility,

or power loss to occupied facilities, explosion, or environmental damage, the Contractor shall immediately notify the
A/E and Owner by telephone.
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12.5.4 The Owner, A/E, or Contractor may, by written notice given hereunder, designate addresses, telephone numbers,

email addresses, or facsimile numbers to which notices, certificates, requests, or communications shall be sent.
12.6 Taxes
12.6.1 Only those materials that ultimately become a part of the completed structure or improvement that constitutes the

Project shall be exempt from state sales tax and state use tax. The purchase, lease, or rental of material, equipment, parts,
or expendable items as concrete form lumber, tools, oils, greases, and fuels, which are used in connection with the Work,
are subject to the application of state sales tax and state use tax.
12.7 Computing Time
12.7.1 When the Contract Documents refer to a period of time by a number of days, the period shall be computed to

exclude the first and include the last day of the period. If the last day of the period falls on a Saturday, Sunday, or a legal
holiday, that day shall be omitted from the computation and the period shall end on the next succeeding day that is not a
Saturday, Sunday, or legal holiday.
12.7.2 Except as excluded under Section 12.7.1, the Contract Time and all other periods referred to in the Contract
Documents includes Saturdays, Sundays, and legal holidays.
12.7.3 The standard workdays for State projects are Monday through Friday, excluding legal holidays.

12.8 Time of the Essence
12.8.1 Time limits stated in the Contract Documents are of the essence of the Contract and all obligations under the

Contract. By signing the Agreement, the Contractor acknowledges that the Contract Time is reasonable, taking into
consideration the usual weather and other conditions prevailing in the locality of the Project. By signing the Construction
Schedule, the Contractor acknowledges that the specified Milestone dates are reasonable, taking into consideration the
usual weather and other conditions prevailing in the locality of the Project.
12.8.2 The Contractor acknowledges that it may be subject to interference, disruption, hindrance, or delay in the progress

of the Work from any cause. The sole remedy for such interference, disruption, hindrance, or delay shall be an extension
of the Contract Time under Article 8, unless otherwise required by ORC Section 4113.62.
12.9 Successors and Assigns
12.9.1 The Owner and Contractor each bind themselves, their successors, assigns, and legal representatives, to the other

party to this Contract and to the successors, assigns, and legal representatives of the other party with respect to all terms
of this Contract. The Contractor shall not assign, or transfer any right, title, or interest in this Contract without the
Owner’s prior written consent.
12.10 Extent of Contract
12.10.1 The Contract Documents represent the entire and integrated agreement between the Owner and Contractor and
supersede all prior negotiations, representations, or agreements, either written or oral.
12.10.2 This Contract may be executed in any number of counterparts, each of which shall be regarded as an original and
all of which shall constitute but one and the same instrument.
12.10.3 The captions and headings in this Contract are for convenience only and in no way define, limit, or describe the

scope or intent of any provisions or sections hereof.
12.10.4 If there are any inconsistencies between the provisions of the Contract Documents and the provisions of the

Contract, the provisions of this Contract shall prevail.
12.11 Severability
12.11.1 If any term or provision of this Contract or the application thereof to any Person or circumstance, is finally

determined to be invalid or unenforceable by a court of competent jurisdiction, the remainder of this Contract or the
application of such term or provision to other Persons or circumstances, shall not be affected thereby, and each term and
provision of this Contract shall be valid and enforced to the fullest extent permitted by Applicable Law.
12.12 Electronic and Facsimile Signatures
12.12.1 Any party hereto may deliver a copy of its counterpart signature page to this Contract via electronic signature

software, fax, e-mail, or web-based project management software. Each party hereto shall be entitled to rely upon an
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electronic, scanned, or facsimile signature of any other party delivered in such a manner as if such signature were an
original.
12.13 No Third-Party Interest
12.13.1 No person or entity, other than the Owner and Contractor, will have any right or interest under the Contract, and

the Contract does not create a contractual relationship of any kind between any people or entities other than the Owner
and Contractor.
12.14 No Waiver
12.14.1 The failure of the Owner or Contractor to insist in any one or more instances upon the strict performance of any

one or more of the provisions of the Contract or to exercise any rights under the Contract or provided by law will not be
construed as a waiver or relinquishment of that provision or right or of the right to subsequently demand strict
performance or exercise the right and the rights will continue unchanged and remain in full force and effect.
12.15 Rights and Remedies
12.15.1 The duties, obligations, rights, and remedies under the Contract are in addition to and not a limitation of the

duties, obligations, rights, and remedies otherwise imposed by or available under Applicable Law.
12.16 Survival of Obligations
12.16.1 All representations, indemnity obligations, warranties, guarantees, and necessarily continuing obligations under

the Contract, will survive final payment, completion and acceptance of the Work, and termination or completion of the
Contract.

ARTICLE 13 - DEFINED TERMS AND ABBREVIATIONS
13.1 For the purposes of the Contract, the words, terms, and abbreviations set forth below have the following meanings:
13.1.1 “Addenda” or “Addendum” means a written or graphic instrument issued prior to the bid opening which modifies

or interprets the proposed Contract Documents by additions, deletions, clarifications, or corrections.
13.1.2 “Architect/Engineer” or “A/E” means the Person responsible for providing professional design services and

construction contract administration for the Project as provided in the Contract Documents.
13.1.3 “Applicable Law” means all federal, state, and local codes, statutes, ordinances, and regulations that apply to the

performance of the Work or the A/E’s Services on the Project.
13.1.4 “As-Built Documents” means documents including Drawings, Addenda, Specifications, executed Change Orders,

and other elements of the Contract Documents, which the Contractor annotates and otherwise modifies to indicate
changes made during the construction process, the location of concealed and buried items, and other useful information.
13.1.5 “Bid” means a written proposal to perform a Contract, submitted on a completed Bid Form, accompanied by other

required documents. The term Bid includes a proposal that has been digitally signed, encrypted, and submitted through
the State’s electronic bidding application pursuant to OAC Section 153:1-8-01.
13.1.6 “Bidder” means a Person that submitted a Bid.
13.1.7 “Bond” means a performance and payment bond in the format specified by ORC Section 153.57 submitted by the

Contractor to provide assurance that the Contractor will perform the Work of the Contract, including making required
payments to Subcontractors and Materials Suppliers.
13.1.8 “Certificate of Contract Completion” means a form used to document that the Contractor’s achievement of

Contract Completion.
13.1.9 “Certificate of Substantial Completion” means a form used to document (1) that the Contractor has achieved
Substantial Completion of the Work, and (2) the date on which Substantial Completion of the Work was achieved.
13.1.10 “Change Order” means a document executed by the Owner and Contractor that modifies the Contract.
13.1.11 “Claim” means a demand or assertion, initiated by written notice, certified by one of the parties to the Contract

seeking, as a matter of right, adjustment or interpretation of Contract terms, payment of money, extension of time, or
other relief with respect to the terms of the Contract.
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13.1.12 “Commission” means the Ohio Facilities Construction Commission, the authorized contracting agent for public

improvement projects in accordance with ORC Chapters 123 and 153, acting by and through its Executive Director.
13.1.13 “Construction Progress Schedule” means the schedule for performance of the Contract; showing the time for

completing the Work within the Contract Times; the planned sequence for performing the various components of the
Work; and the interrelationship between the activities of the Contractor, A/E, and Owner; as periodically updated during
the performance of the Work.
13.1.14 “Contract” means the state of legal obligation entered into by the State and the Contractor, whereby they have

agreed to an exchange of certain acts, materials, equipment, and services for certain monetary consideration, under all
terms and conditions specified in the Contract Documents, which shall remain in full force and effect until such time as
all obligations under the Contract have been lawfully and completely discharged, or the Contract is terminated under
other conditions specified in the Contract Documents.
13.1.15 “Contract Completion” means the schedule Milestone when the Work is completed in accordance with the terms

of the Contract Documents and Contractor has satisfied all of its other obligations under the Contract Documents,
including but not limited to (1) all governmental authorities have given final, written approval of the Work, (2) a final
unconditional certificate of occupancy has been granted and issued to the Owner by the appropriate governmental
authorities, (3) the Contractor's Work is 100 percent complete, and (4) all Punch List items have been completed or
corrected, and (5) the Contractor has complied with conditions precedent to final payment and release of retained funds.
13.1.16 “Contract Documents” means collectively, the documents that constitute the substance of the Contract including

but not limited to Drawings, Specifications, Addenda if any, General Conditions, Supplementary Conditions if any, Bid
Form, Wage Rates; and the executed Agreement, Bid Guaranty and Contract Bond, and executed Change Orders if any.
13.1.17 “Contract Sum” means the Contractor’s entire compensation for the Contractor’s proper, timely, and complete

performance of the Work and is subject to adjustment as provided in the Contract.
13.1.18 “Contract Time” means the period stipulated in the Contract for the achievement of Substantial Completion, in

consecutive days, beginning on the date established by the Notice to Proceed, including adjustments authorized by
executed Change Orders.
13.1.19 “Contractor” means a firm, which is party to the Contract for the performance of Work on the Project in

accordance with the Contract Documents.
13.1.20 “Contractor Payment Request” means the form furnished by the Commission that is to be used by the Contractor

in requesting payments and which, when signed by the Contractor, shall serve as an affidavit that payments requested are
in proportion to the Work completed as shown on the Schedule of Values.
13.1.21 “Correction Period” means a period of one year commencing on the date of Substantial Completion.
13.1.22 “Defective Work” means Work that does not conform to the Contract Documents; or does not meet the

requirements of any applicable statute, rule or regulation, inspection, reference standard, test or approval; or has been
damaged prior to the A/E's recommendation of final payment, unless responsibility for the protection thereof has been
expressly assumed by the Owner; or that is not free from defects in workmanship, materials or equipment during the
period of any warranty or guarantee.
13.1.23 “Drawings” means graphic portions of the Contract Documents, showing the design, type of construction,

location, dimension, and character of the Work to be provided by the Contractor, which generally includes plans,
elevations, sections, details, schedules, diagrams, notes, and text.
13.1.24 “Final Inspection” means the final review of the Work of the Contractor by the A/E to determine whether

issuance of the Certificate of Contract Completion is appropriate.
13.1.25 “Hazardous Materials” means any material, substance, pollutant, or contaminant that is defined, regulated,

referenced, or classified in the Comprehensive Environmental Response, Compensation and Liability Act, Federal Water
Pollution Control Act, the Resource Conservation and Recovery Act, Clean Air Act, Hazardous Materials Transportation
Uniform Safety Act, Toxic Substances Control Act, or any other Applicable Law relating to any hazardous, toxic, or
dangerous waste, substance, or material, and specifically includes but is not limited to asbestos, polychlorinated
biphenyls (“PCBs”), radioactive materials, including radon and naturally occurring radio nuclides, natural gas, natural
gas liquids, liquefied natural gas, synthetic gas, oil, petroleum and petroleum-based derivatives and urea formaldehyde.
13.1.26 “Indemnified Parties” means the State, Owner, A/E, and their respective officials, officers, consultants, agents,
representatives, and employees, in both individual and official capacities.
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13.1.27 “Liquidated Damages” means a sum established in the Contract Documents, pursuant to the statutory delay

forfeiture authorized under ORC Section 153.19, to be paid to the Owner due to the Contractor’s failure to complete the
Work within the Contract Time for achievement of Substantial Completion, or any applicable portion of the Work on or
prior to any Milestone date stated on the Agreement.
13.1.28 “Milestone” means a principal event specified in the Contract relating to an intermediate date or time prior to

Substantial Completion.
13.1.29 “Modification” means a Change Order or an order for a minor change in the Work.
13.1.30 “Notice of Commencement” means a notice prepared by the Owner identifying the Project, the Contractor, the

Surety for the Contractor, and the name of the Owner’s representative upon whom a claim affidavit may be served.
13.1.31 “Notice to Proceed” means written notice provided by the Owner authorizing the Contractor to proceed with the

Work and establishing the dates for commencement and completion of the Work.
13.1.32 “OAC” means the Ohio Administrative Code.
13.1.33 “ORC” means the Ohio Revised Code.
13.1.34 “Owner” means the state of Ohio agency, institution of higher education or division thereof, school district
board, or other instrumentality for whom the Project is being constructed.
13.1.35 “Person” means an individual, corporation, business trust, estate, partnership, association, or other public or

private entity.
13.1.36 “Product Data” means a manufacturer’s standard illustrations, schedules, diagrams, performance charts,

instructions, and brochures that illustrate physical appearance, size, and other characteristics of materials and equipment.
13.1.37 “Project” means the public improvement, of which the Work performed under the Contract Documents may be
the whole or a part.
13.1.38 “Proposal Request” means a document issued after execution of the Contract requesting a Proposal from the
Contractor, which may initiate a Change Order to modify the Contract.
13.1.39 “Punch List” means a document listing items of Work requiring correction or completion by the Contractor as a

condition precedent to Contract Completion.
13.1.40 “Request for Interpretation” or “RFI” means a written request to the A/E seeking an interpretation or

clarification of the Contract Documents.
13.1.41 “Samples” means physical examples, color selection items, field samples, and mock-ups furnished by the

Contractor to illustrate functional and aesthetic characteristics of products, materials, equipment, or workmanship and
establish criteria by which the Work shall be judged.
13.1.42 “Schedule of Values” means a full, accurate, and detailed statement furnished by the Contractor reflecting a

defined breakdown of the Contract Sum.
13.1.43 “Shop Drawings” means drawings, diagrams, illustrations, and schedules specifically prepared for the Project

provided by the Contractor or a Subcontractor to illustrate some portion of the Work. Shop Drawings are not Contract
Documents.
13.1.44 “Site” means the location designated for the Project.
13.1.45 “Specifications” means those portions of the Contract Documents consisting of detailed written administrative,

procedural, and technical requirements for the construction of the Work, whether physically on the Drawings or bound in
separate volumes, including identification of acceptable materials, methods, equipment, quality, and workmanship.
13.1.46 “State” means the government of Ohio, including any organized body, office, or agency established by the laws

of this state for the exercise of any function of state government, any state institution of higher education as defined in
ORC Section 3345.011, or any school district board as defined in ORC Section 3318.01.
13.1.47 “Subcontract” means any contract or agreement between the Contractor and a Subcontractor for performance of

a portion of the Work.
13.1.48 “Subcontractor” means a Person who undertakes to perform any part of the Work on the Project under a contract

with a Contractor or with any Person other than the State, including all such Persons in any tier. The term
"Subcontractor" includes material suppliers.
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13.1.49 “Substantial Completion” means the stage when the Work is sufficiently complete in accordance with the

Contract that the Owner can utilize the Work for its intended use, as determined by the A/E. The issuance of a certificate
of occupancy (if applicable) is a condition precedent to the achievement of Substantial Completion.
13.1.50 “Substitution” means an article, device, material, equipment, form of construction, or other item, proposed prior

to the bid opening and approved by the A/E by Addendum, for incorporation or use in the Work as being functionally
and qualitatively equivalent to essential attributes of a component specified in the proposed Contract Documents.
13.1.51 “Supplementary Conditions” means amendments to the General Conditions, issued as a separate document,
which describe conditions of the Contract unique to a particular Owner or Project.
13.1.52 “Surety” means a Person providing a Bid Guaranty or a Bond to a Bidder or a Contractor, as applicable, to

indemnify the State against all direct and consequential damages suffered by failure of the Bidder to execute the
Contract, or of the Contractor to perform the Contract and to pay all lawful claims of Subcontractors, material suppliers
and laborers, as applicable.
13.1.53 “Work” means the labor, materials, equipment, and services, individually or collectively which are required by
the Contract Documents, to be performed or provided by the Contractor for the Project.
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Document 00 73 00 - Supplementary Conditions
State of Ohio Standard Requirements for Public Facility Construction
Contracting Authority

Belmont College
60894 Hammond Road
St. Clairsville, Ohio 43950
Institutional Designee

John S. Koucoumaris
Vice President Administrative Affairs
MODIFICATIONS TO GENERAL CONDITIONS
Delete Section 1.5 in its entirety
Delete Section 1.6 in its entirety
Delete Section 4.1in its entirety
Delete Section 6.12.3 in its entirety
Delete Section 6.12.4in its entirety
Delete Section 6.24 in its entirety
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Document 00 73 43 - Wage Rate Requirements
State of Ohio Standard Requirements for Public Facility Construction
PREVAILING WAGE RATES
1.1 Payment of Prevailing Wage Rates
1.1.1 The Contractor shall pay the prevailing wage rates of the Project locality, as issued by the Ohio Department of

Commerce, Wage and Hour Bureau to laborers and mechanics performing Work on the Project.
1.1.2 The Contractor shall comply with the provisions, duties, obligations, and is subject to the remedies and penalties of
ORC Chapter 4115.
1.1.3 If the Contractor or its Subcontractors fail to comply with ORC Chapter 4115, the Contracting Authority may
withhold payment pursuant to Section 9.8.2.5 of the General Conditions. The Contractor is liable for violations

committed by the Contractor or its Subcontractors to the extent provided in ORC Chapter 4115.
1.1.4 The Contractor shall submit all payroll reports in compliance with the requirements of Section 1.2 for all of the
employees of the Contractor and of the Contractor’s Subcontractors.
1.1.5 By executing a Contract, the Contractor certifies that it based its Bid upon the prevailing rates of wages as

ascertained by the Ohio Department of Commerce, Wage and Hour Bureau for the Project as provided in ORC Sections
4115.03 through 4115.14, which are inserted at the end of this Document.
1.2 Prevailing Wage Rate Revisions
1.2.1 The Contracting Authority shall, within 7 business days after receipt of a notice of a change in the prevailing wage

rates, notify the Contractor of the change. The prevailing wage rates are available at the Ohio Department of
Commerce’s web site: http://com.state.oh.us/.
1.2.2 The Contractor shall pay any revised wage rates issued during the term of the Contract.

1.3 Payroll Schedule
1.3.1 Within 10 days of the date of the Notice to Proceed, the Contractor shall provide the Contracting Authority’s

Prevailing Wage Coordinator a schedule of dates during the term of the Contract on which wages shall be paid to
employees for the Project.
1.4 Payroll Reports
1.4.1 The Contractor shall submit payroll reports with each Contractor Payment Request, which reports shall be certified

by the Contractor that the payroll is correct and complete and the wage rates shown are not less than those required by
the Contract. The Contractor is responsible for submitting all payroll reports of its Subcontractors.
1.4.1.1 Each payroll report shall indicate the period covered and include a list containing the name, address and

social security number of each employee of the Contractor and its Subcontractors paid for the Work.
1.4.1.2 Each payroll report shall list the number of hours each employee worked each day on the Project during the

reporting period, the total hours each week on the Project, the employee's hourly rate of pay, job classification,
hourly rate of fringe benefits, and all deductions from wages and net pay.
1.4.1.3 Each payroll report shall list each fringe benefit and state if it is paid as cash to the employee or to a named

plan.
1.4.1.4 The Contractor and its Subcontractors shall submit apprenticeship agreements for all apprentices utilized on

the Project with the first payroll report from the Contractor or its Subcontractor that includes apprentices.

END OF DOCUMENT

M140-00 73 43

2014 Edition (2014-JUN)

Page 1 of 1

Prevailing Wage Rate
Skilled Crafts

60.00

60.00

60.00

60.00

70.00

75.00

80.00

85.00

2nd 3
Months

2nd 6
Months

3rd 6
Months

4th 6
Months

5th 6
Months

6th 6
Months

7th 6
Months

8th 6
Months

$22.99

$21.64

$20.29

$18.93

$16.23

$16.23

$16.23

$16.23

$16.23

$6.86

$6.86

$6.86

$6.86

$6.86

$6.86

$6.86

$6.86

$0.00

$6.86

H&W

$7.94

$7.47

$7.01

$6.54

$0.00

$0.00

$0.00

$0.00

$0.00

$9.34

Pension

$0.45

$0.45

$0.45

$0.45

$0.45

$0.45

$0.45

$0.45

$0.00

$0.45

App
Tr.

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

Vac.

$1.88

$1.77

$1.66

$1.55

$0.00

$0.00

$0.00

$0.00

$0.00

$2.21

Annuity

Fringe Benefit Payments

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

Other

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

LECET MISC
(*)
(*)

Irrevocable
Fund

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B800706932852570C0005C4312?opendocument

Special Calculation Note :

60.00

Percent

Apprentice

1st 3
Months

$27.05

Carpenter

Classification

BHR

Craft : Carpenter Effective Date : 09/19/2018 Last Posted : 09/19/2018

Change # : LCN01-2018fbLocNEZone4

Name of Union: Carpenter Commercial NE Zone 4

PW Rate Skilled LCN01-2018fbLocNEZone4 Page

$40.12

$38.19

$36.27

$34.34

$23.54

$23.54

$23.54

$23.54

$16.23

$45.91

Total
PWR

11/5/2018

$51.62

$49.01

$46.41

$43.80

$31.65

$31.65

$31.65

$31.65

$24.34

$59.44

Overtime
Rate

Page 1 of 2

Page 2 of 2

11/5/2018

Jurisdiction ( * denotes special jurisdictional note ) :
BELMONT, COLUMBIANA, HARRISON, JEFFERSON, MONROE

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B800706932852570C0005C4312?opendocument

Details :

Special Jurisdictional Note :

Ratio :
2 Journeymen to 1 Apprentice

PW Rate Skilled LCN01-2018fbLocNEZone4 Page

60.00

60.00

60.00

60.00

70.00

75.00

80.00

85.00

2nd 3
Months

2nd 6
Months

3rd 6
Months

4th 6
Months

5th 6
Months

6th 6
Months

7th 6
Months

8th 6
Months

$22.99

$21.64

$20.29

$18.93

$16.23

$16.23

$16.23

$16.23

$16.23

$6.86

$6.86

$6.86

$6.86

$6.86

$6.86

$6.86

$6.86

$0.00

$6.86

H&W

$7.94

$7.47

$7.01

$6.54

$0.00

$0.00

$0.00

$0.00

$0.00

$9.34

Pension

$0.47

$0.47

$0.47

$0.47

$0.47

$0.47

$0.47

$0.47

$0.00

$0.47

App
Tr.

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

Vac.

$1.88

$1.77

$1.66

$1.55

$0.00

$0.00

$0.00

$0.00

$0.00

$2.21

Annuity

Fringe Benefit Payments

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

Other

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

LECET MISC
(*)
(*)

Irrevocable
Fund

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285257ED60057464F?opendocument

60.00

Percent

Apprentice

1st 3
Months

$27.05

Carpenter
Floorlayer

Classification

BHR

Craft : Carpenter Effective Date : 09/19/2018 Last Posted : 09/19/2018

Change # : LCN01-2018fbLocNEZone4

Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter Floorlayer NE Zone 4

PW Rate Skilled LCN01-2018fbLocNEZone4 Page

$40.14

$38.21

$36.29

$34.35

$23.56

$23.56

$23.56

$23.56

$16.23

$45.93

Total
PWR

11/5/2018

$51.64

$49.03

$46.43

$43.82

$31.67

$31.67

$31.67

$31.67

$24.34

$59.46

Overtime
Rate

Page 1 of 2

Page 2 of 2

11/5/2018

Jurisdiction ( * denotes special jurisdictional note ) :
BELMONT, COLUMBIANA, HARRISON, JEFFERSON, MONROE

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285257ED60057464F?opendocument

Details :

Special Jurisdictional Note :

Ratio :
2 Journeymen to 1 Apprentice

Special Calculation Note :

PW Rate Skilled LCN01-2018fbLocNEZone4 Page

$11.90
$12.98

$17.31
$18.39

50.00

55.00

60.00

70.00

75.00

80.00

85.00

2nd 6
Months is
1st year

3rd 6
Months

4th 6
Months is
2nd year

5th 6
Months

6th 6
Months is
3rd year

7th 6
Months

$6.86

$6.86

$6.86

$6.86

$6.86

$6.86

$6.86

$6.86

$0.00

$6.86

H&W

$7.94

$7.47

$7.01

$6.54

$0.00

$0.00

$0.00

$0.00

$0.00

$9.34

Pension

$0.45

$0.45

$0.45

$0.45

$0.45

$0.45

$0.45

$0.45

$0.00

$0.45

App
Tr.

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

Vac.

$1.88

$1.77

$1.66

$1.55

$0.00

$0.00

$0.00

$0.00

$0.00

$2.21

Annuity

Fringe Benefit Payments

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

Other

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

LECET MISC
(*)
(*)

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B800706932852577E50072DFDB?opendocument

$16.23

$15.15

$10.82

$10.82

50.00

2nd 3
Months

$10.82

50.00

Percent

Apprentice

1st 3
Months

$21.64

Carpenter
Insulation

Classification

BHR

Irrevocable
Fund

Name of Union: Carpenter Insulation NE Zone 4

Prevailing Wage Rate
Skilled Crafts

Craft : Carpenter Effective Date : 09/19/2018 Last Posted : 09/19/2018

Change # : LCN01-2018fbLocNEZone4

PW Rate Skilled LCN01-2018fbLocNEZone4 Page

$35.52

$33.86

$32.21

$30.55

$20.29

$19.21

$18.13

$18.13

$10.82

$40.50

Total
PWR

11/5/2018

$44.72

$42.52

$40.32

$38.12

$26.79

$25.16

$23.54

$23.54

$16.23

$51.32

Overtime
Rate

Page 1 of 2

Page 2 of 2

11/5/2018

Jurisdiction ( * denotes special jurisdictional note ) :
BELMONT, COLUMBIANA, HARRISON, JEFFERSON, MONROE

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B800706932852577E50072DFDB?opendocument

Details :

Special Jurisdictional Note :

Ratio :
2 Journeymen to 1 Apprentice

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this time.

8th 6
Months is
4th year

PW Rate Skilled LCN01-2018fbLocNEZone4 Page

Prevailing Wage Rate
Skilled Crafts

$25.29
$26.62

62.00

65.50

69.00

72.50

76.00

80.00

4th 6
months

5th 6
months

6th 6
months

7th 6
months

$6.65

$6.65

$6.65

$6.65

$6.65

$6.65

$6.65

$6.65

$6.65

$6.65

$6.65

H&W

$9.33

$9.33

$9.33

$9.33

$9.33

$9.33

$9.33

$9.33

$9.33

$9.33

$9.33

Pension

$0.45

$0.45

$0.45

$0.45

$0.45

$0.45

$0.45

$0.45

$0.45

$0.45

$0.45

App
Tr.

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

Vac.

$3.50

$3.50

$3.50

$3.50

$3.50

$3.50

$3.50

$3.50

$3.50

$3.50

$3.50

Annuity

Fringe Benefit Payments

$0.05

$0.05

$0.05

$0.05

$0.05

$0.05

$0.05

$0.05

$0.05

$0.05

$0.05

Other

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

LECET MISC
(*)
(*)

Irrevocable
Fund

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B800706932852565F70052FDEF?opendocument

$24.12

$22.96

$21.79

$20.63

$19.96

3rd 6
months

$19.96

60.00

Percent

Apprentice

2nd 6
months

$35.02

Lay Out
Man on
Monorail

60.00

$34.27

Certified
Welder

1st 6
months

$33.27

Carpenter
Millwright

Classification

BHR

Craft : Carpenter Effective Date : 09/19/2018 Last Posted : 09/19/2018

Change # : LCN01-2018fbLocNEZoneM5

Name of Union: Carpenter Millwright NE Zone M5

PW Rate Skilled LCN01-2018fbLocNEZoneM5 Page

$46.60

$45.27

$44.10

$42.94

$41.77

$40.61

$39.94

$39.94

$55.00

$54.25

$53.25

Total
PWR

11/5/2018

$59.90

$57.91

$56.16

$54.41

$52.67

$50.92

$49.92

$49.92

$72.51

$71.39

$69.89

Overtime
Rate

Page 1 of 2

Jurisdiction ( * denotes special jurisdictional note ) :
BELMONT, COLUMBIANA, HARRISON, JEFFERSON, MONROE

Page 2 of 2

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B800706932852565F70052FDEF?opendocument

11/5/2018

Details :
The term “Millwright and Machine Erectors’” jurisdiction shall mean the unloading, hoisting, rigging, skidding, moving, dismantling, aligning,
erecting, assembling, repairing, maintenance and adjusting of all structures, processing areas either under cover, under ground or elsewhere,
required to process material, handle, manufacture or service, be it powered or receiving power manually, by steam, gas, electricity, gasoline, diesel,
nuclear, solar, water, air or chemically, and in industries such as and including, which are identified for the purpose of description, but not limited
to, the following: woodworking plants; canning industries; steel mills; coffee roasting plants; paper and pulp; cellophane; stone crushing; gravel
and sand washing and handling; refineries; grain storage and handling; asphalt plants; sewage disposal; water plants; laundries; bakeries; mixing
plants; can, bottle and bag packing plants; textile mills; paint mills; breweries; milk processing plants; power plants; aluminum processing or
manufacturing plants; and amusement and entertainment fields. The installation of mechanical equipment in atomic energy plants; installation of
reactors in power plants; installation of control rods and equipment in reactors; and installation of mechanical equipment in rocket missile bases,
launchers, launching gantry, floating bases, hydraulic escape doors and any and all component parts thereto, either assembled, semi-assembled or
disassembled. The installation of, but not limited to, the following: setting-up of all engines, motors, generators, air compressors, fans, pumps,
scales, hoppers, conveyors of all types, sizes and their supports; escalators; man lifts; moving sidewalks; hoists; dumb waiters; all types of feeding
machinery; amusement devices; mechanical pin setters and spotters in bowling alleys; refrigeration equipment; and the installation of all types of
equipment necessary and required to process material either in the manufacturing or servicing. The handling and installation of pulleys, gears,
sheaves, fly wheels, air and vacuum drives, worm drives and gear drives directly or indirectly coupled to motors, belts, chains, screws, legs, boots,
guards, booth tanks, all bin valves, turn heads and indicators, shafting, bearings, cable sprockets, cutting all key seats in new and old work,
troughs, chippers, filters, calendars, rolls, winders, rewinders, slitters, cutters, wrapping machines, blowers, forging machines, rams, hydraulic or
otherwise, planing, extruder, ball, dust collectors, equipment in meat packing plants, splicing of ropes and cables. The laying-out, fabrication and
installation of protection equipment including machinery guards, making and setting of templates for machinery, fabrication of bolts, nuts, pans,
drilling of holes for any equipment which the Millwrights install regardless of materials; all welding and burning regardless of type, fabrication of
all lines, hose or tubing used in lubricating machinery installed by Millwrights; grinding, cleaning, servicing and any machine work necessary for
any part of any equipment installed by the Millwrights; and the break-in and trial run of any equipment or machinery installed by the Millwrights.
It is agreed the Millwrights shall use the layout tools and optic equipment necessary to perform their work.

Special Jurisdictional Note :

Ratio :
2 Journeymen to 1 Apprentice

Special Calculation Note : Other $0.05 is for UBC Millwright Promotional Fund.

8th 6
months

PW Rate Skilled LCN01-2018fbLocNEZoneM5 Page

80.20

2nd Year

$15.80

$11.82
$5.05

$5.05

$5.05

H&W

$1.00

$1.00

$1.00

Pension

$0.15

$0.15

$0.15

App
Tr.

$0.00

$0.00

$0.00

Vac.

$0.00

$0.00

$0.00

Annuity

Fringe Benefit Payments

$0.00

$0.00

$0.00

Other

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

LECET MISC
(*)
(*)

Irrevocable
Fund

$22.00

$18.02

$25.90

Total
PWR

$29.90

$23.93

$35.75

Overtime
Rate

Page 1 of 2

11/5/2018

Jurisdiction ( * denotes special jurisdictional note ) :
ADAMS, ALLEN, ASHLAND, ASHTABULA, ATHENS, AUGLAIZE,
BELMONT, BROWN, BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA, COSHOCTON,
CRAWFORD, CUYAHOGA, DARKE, DEFIANCE, DELAWARE,
ERIE, FAIRFIELD, FAYETTE, FRANKLIN, FULTON, GALLIA,
GEAUGA, GREENE, GUERNSEY, HAMILTON, HANCOCK,
HARDIN, HARRISON, HENRY, HIGHLAND, HOCKING, HOLMES,
HURON, JACKSON, JEFFERSON, KNOX, LAKE, LAWRENCE,
LICKING, LOGAN, LORAIN, LUCAS, MADISON, MAHONING,
MARION, MEDINA, MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW, MUSKINGUM, NOBLE,
OTTAWA, PAULDING, PERRY, PICKAWAY, PIKE, PORTAGE,
PREBLE, PUTNAM, RICHLAND, ROSS, SANDUSKY, SCIOTO,
SENECA, SHELBY, STARK, SUMMIT, TRUMBULL,

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B800706932852577C90051DAF8?opendocument

Ratio :
1 Journeymen to 1 Trainee

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this time.

60.00

Percent

Trainee

1st Year

$19.70

Carpenter

Classification

BHR

Craft : Carpenter Effective Date : 03/05/2014 Last Posted : 03/05/2014

Change # : LCN01-2014fbCarpNEStatewide

Name of Union: Carpenter NE District Industrial Dock & Door

Prevailing Wage Rate
Skilled Crafts

PW Rate Skilled LCN01-2014fbCarpNEStatewide Page

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B800706932852577C90051DAF8?opendocument

Details :
10/27/10 New Contract jc

11/5/2018

Page 2 of 2

TUSCARAWAS, UNION, VAN WERT, VINTON, WARREN,
WASHINGTON, WAYNE, WILLIAMS, WOOD, WYANDOT

Special Jurisdictional Note : Industrial Dock and Door is the installation of overhead doors, roll up doors and dock leveling
equipment

PW Rate Skilled LCN01-2014fbCarpNEStatewide Page

Prevailing Wage Rate
Skilled Crafts

62.00

65.50

69.00

72.50

76.00

80.00

3rd 6
months

4th 6
months

5th 6
months

6th 6
months

7th 6
months

8th 6
months

$26.02

$24.72

$23.58

$22.44

$21.30

$20.16

$19.51

$19.51

$6.70

$6.70

$6.70

$6.70

$6.70

$6.70

$6.70

$6.70

$6.70

$6.70

$6.70

H&W

$9.58

$9.58

$9.58

$9.58

$9.58

$9.58

$9.58

$9.58

$9.58

$9.58

$9.58

Pension

$0.45

$0.45

$0.45

$0.45

$0.45

$0.45

$0.45

$0.45

$0.45

$0.45

$0.45

App
Tr.

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

Vac.

$1.25

$1.25

$1.25

$1.25

$1.25

$1.25

$1.25

$1.25

$1.25

$1.25

$1.25

Annuity

Fringe Benefit Payments

$0.30

$0.30

$0.30

$0.30

$0.30

$0.30

$0.30

$0.30

$0.30

$0.30

$0.30

Other

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

LECET MISC
(*)
(*)

Irrevocable
Fund

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B800706932852565F70058F057?opendocument

60.00

Percent

Apprentice

2nd 6
months

$33.57

Certified
Welder

60.00

$48.78

Diver

1st 6
months

$32.52

Carpenter
Pile Driver

Classification

BHR

Craft : Carpenter Effective Date : 09/19/2018 Last Posted : 09/19/2018

Change # : LCN01-2018fbLocNEZoneP5

Name of Union: Carpenter Pile Driver NE Zone P5

PW Rate Skilled LCN01-2018fbLocNEZoneP5 Page

$44.30

$43.00

$41.86

$40.72

$39.58

$38.44

$37.79

$37.79

$51.85

$67.06

$50.80

Total
PWR

11/5/2018

$57.30

$55.35

$53.65

$51.94

$50.23

$48.52

$47.55

$47.55

$68.64

$91.45

$67.06

Overtime
Rate

Page 1 of 2

Jurisdiction ( * denotes special jurisdictional note ) :
BELMONT, HARRISON, MONROE

Page 2 of 2

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B800706932852565F70058F057?opendocument

11/5/2018

Details :
Pile Drivers duties shall include but not limited to: Pile driving, milling, fashioning, joining assembling, erecting, fastening, or dismantling of all
material of wood, plastic, metal, fiber, cork and composition and all other substitute materials: pile driving, cutting, fitting and placing of lagging,
and the handling, cleaning, erecting, installing and dismantling of machinery, equipment and erecting pre-engineered metal buildings. Pile Drivers
work but not limited to: unloading, assembling, erection, repairs, operation, signaling, dismantling and reloading all equipment that is used for pile
driving including pule butts is defined as sheeting or scrap piling. Underwater work that may be required in connection with the installation of
piling. The driver and his tender work as a team and shall arrive at their own financial arrangements with the contractor. Any configuration of
wood, steel, concrete or composite that is jetted, driven or vibrated onto the ground by conventional pile driving equipment for the purpose of
supporting a future load that may be permanent or temporary. The construction of all wharves and docks, including the fabrication and installation
of floating docks. Driving bracing, plumbing, cutting off and capping of all piling whether wood, metal, pipe piling or composite, loading,
unloading, erecting, framing, dismantling, moving and handling of pile driving equipment piling used in the construction and repair of all wharves,
docks, piers, trestles, caissons, cofferdams and erection of all sea walls and breakwaters. All underwater and marine work on bulkheads, wharves,
docks, shipyards, caissons, piers, bridges, pipeline, work, viaducts, marine cable and trestles, as well as salvage and reclamation work where divers
are employed. Rate shall include carpenters, acoustic and ceiling installers, drywall installers, pile drivers and floorlayers.

Special Jurisdictional Note :

Ratio :
2 Journeymen to 1 Apprentice

Special Calculation Note : Other is: Supplemental Unemployment Benefits

PW Rate Skilled LCN01-2018fbLocNEZoneP5 Page

70.00

75.00

80.00

85.00

90.00

2nd 10002000 hrs

3rd 20013000 hrs

4th 30014000 hrs

5th 40015000 hrs

6th 50016000 hrs

$24.60

$23.23

$21.86

$20.50

$19.13

$16.40

$5.84

$5.84

$5.84

$5.84

$5.84

$5.84

$5.84

H&W

$1.35

$1.35

$1.35

$1.35

$1.35

$1.35

$5.49

Pension

$0.60

$0.60

$0.60

$0.60

$0.60

$0.60

$0.60

App
Tr.

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

Vac.

$1.00

$1.00

$1.00

$1.00

$1.00

$1.00

$0.90

Annuity

Fringe Benefit Payments

$0.43

$0.43

$0.43

$0.43

$0.43

$0.43

$0.43

Other

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

LECET MISC
(*)
(*)

$33.82

$32.45

$31.08

$29.72

$28.35

$25.62

$40.59

Total
PWR

$46.12

$44.07

$42.02

$39.97

$37.92

$33.82

$54.25

Overtime
Rate

Page 1 of 2

Jurisdiction ( * denotes special jurisdictional note ) :
BELMONT, HARRISON

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285256B7400621AD1?opendocument

Special Jurisdictional Note :

Ratio :
1 Journeymen to 1 Apprentice
3 Journeymen to 1 Apprentice thereafter

11/5/2018

Special Calculation Note : Other is Labor/Management. No special calculations for this skilled craft wage rate are required at this
time.

60.00

Percent

Apprentice

1st 1000
hrs

$27.33

Glazier

Classification

BHR

Irrevocable
Fund

Name of Union: Glazier Local 91 (Zone A-1 Wheeling)

Prevailing Wage Rate
Skilled Crafts

Craft : Glazier Effective Date : 12/01/2016 Last Posted : 12/01/2016

Change # : LCN01-2016fbLoc91

PW Rate Skilled LCN01-2016fbLoc91 Page

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285256B7400621AD1?opendocument

Details :

PW Rate Skilled LCN01-2016fbLoc91 Page

11/5/2018

Page 2 of 2

$8.35

$33.34

Structural,
Reinforcing,
Ornamental,
Fencing,
Welding,
Metal Bldg,
Precast
Concrete

$8.34

$8.34

Pension

$0.70

$0.70

App Tr.

$6.01

$6.01

Vac.

$2.25

$2.25

Annuity

Fringe Benefit Payments

$0.00

$0.00

Other

$0.00

$0.00

LECET
(*)

$0.00

$0.00

MISC
(*)

$58.99

$58.99

Total
PWR

$75.66

$75.66

Overtime
Rate

Page 1 of 1

11/5/2018

Jurisdiction ( * denotes special jurisdictional note ) :
BELMONT, GUERNSEY, HARRISON, JEFFERSON, MONROE,
MUSKINGUM

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285256C590064399A?opendocument

Details :

Special Jurisdictional Note :

Ratio :
4 Journeymen to 1 Apprentice
2 Journeymen to 1 Apprentice on Orrnamental Work

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this time.

$8.35

$33.34

H&W

Ironworker

Classification

BHR

Irrevocable
Fund

Name of Union: Ironworker Local 549

Prevailing Wage Rate
Skilled Crafts

Craft : Ironworker Effective Date : 09/19/2018 Last Posted : 09/19/2018

Change # : LCN01-2018fbLoc549

PW Rate Skilled LCN01-2018fbLoc549 Page

Name of Union: Labor HevHwy 3

90.00

100.00

3001-4000
hrs

More than
4000 hrs

$30.62

$27.56

$24.50

$21.43

$18.37

$6.90

$6.90

$6.90

$6.90

$6.90

$6.90

$6.90

$6.90

$6.90

$6.90

H&W

$3.60

$3.60

$3.60

$3.60

$3.60

$3.60

$3.60

$3.60

$3.60

$3.60

Pension

$0.45

$0.45

$0.45

$0.45

$0.45

$0.45

$0.45

$0.45

$0.45

$0.45

App
Tr.

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

Vac.

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

Annuity

Fringe Benefit Payments

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

Other

$0.10

$0.10

$0.10

$0.10

$0.10

$0.10

$0.10

$0.10

$0.10

$0.10

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

LECET MISC
(*)
(*)

$41.67

$38.61

$35.55

$32.48

$29.42

$34.40

$42.62

$42.17

$41.84

$41.67

Total
PWR

$56.98

$52.39

$47.79

$43.20

$38.61

$46.08

$58.41

$57.73

$57.24

$56.98

Overtime
Rate

Page 1 of 3

Jurisdiction ( * denotes special jurisdictional note ) :

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B800706932852579C10069857F?opendocument

Ratio :

11/5/2018

Special Calculation Note : Watchmen have no Apprentices. Tunnel Laborer rate with air-pressurized add $1.00 to the above wage
rate.

80.00

Percent

Apprentice

2001-3000
hrs

$23.35

Watch
Person

70.00

$31.57

Group 4

1001-2000
hrs

$31.12

Group 3

60.00

$30.79

Group 2

0-1000 hrs

$30.62

Laborer
Group 1

Classification

BHR

Irrevocable
Fund

Prevailing Wage Rate
Skilled Crafts

Craft : Laborer Group 1 Effective Date : 05/01/2018 Last Posted : 04/11/2018

Change # : LCN01-2018fbLocalHevHwy3

PW Rate Skilled LCN01-2018fbLocalHevHwy3 Page

ADAMS, ALLEN, ASHLAND, ATHENS, AUGLAIZE, BELMONT,
BROWN, BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA, COSHOCTON,
CRAWFORD, DARKE, DEFIANCE, DELAWARE, FAIRFIELD,
FAYETTE, FRANKLIN, FULTON, GALLIA, GREENE, GUERNSEY,
HAMILTON, HANCOCK, HARDIN, HARRISON, HENRY,
HIGHLAND, HOCKING, HOLMES, JACKSON, JEFFERSON,
KNOX, LAWRENCE, LICKING, LOGAN, MADISON, MARION,
MEIGS, MERCER, MIAMI, MONROE, MONTGOMERY, MORGAN,
MORROW, MUSKINGUM, NOBLE, PAULDING, PERRY,
PICKAWAY, PIKE, PREBLE, PUTNAM, RICHLAND, ROSS,
SCIOTO, SENECA, SHELBY, TUSCARAWAS, UNION, VAN WERT,
VINTON, WARREN, WASHINGTON, WAYNE, WILLIAMS,
WYANDOT

Page 2 of 3
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11/5/2018

Group 2
Asphalt Raker, Screwman or Paver, Concrete Puddler, Kettle Man (pipeline), All Machine-Driven Tools (Gas, Electric, Air), Mason Tender, Brick
Paver, Mortar Mixer, Skid Steer, Sheeting & Shoring Person, Surface Grinder Person, Screedperson, Water Blast, Hand Held Wand, Power Buggy
or Power Wheelbarrow, Paint Striper, Plastic fusing Machine Operator, Rodding Machine Operator, Pug Mill Operator, Operator of All Vacuum
Devices Wet or Dry, Handling of all Pumps 4 inches and under (gas, air or electric), Diver, Form Setter, Bottom Person, Welder Helper (pipeline),
Concrete Saw Person, Cutting with Burning Torch, Pipe Layer, Hand Spiker (railroad), Underground Person (working in sewer and waterline,
cleaning, repairing and reconditioning). Tunnel Laborer (without air),Caisson, Cofferdam (below 25 feet deep), Air Track and Wagon Drill,

*Bridge Man will perfomr work as per the October 31, 1949, memorandum on concrete forms, byand between the United Brotherhood of
Caprpenters and Joiners of Americ and the Laborers' International Union of North America, which states in; "the moving, cleaning, oiling and
carrying to the next point of erection, and the stripping of forms which are not to be re-used, and forms on all flat arch work shall be done by
memebers of the Laborers' International Union of North America."

Details :
Group 1
Laborer (Construction); Plant Laborer or Yardman, Right-of-way Laborer, Landscape Laborer, Highway Lighting Worker, Signalization Worker,
(Swimming) Pool Construction Laborer, Utility Man, *Bridge Man, Handyman, Joint Setter, Flagperson, Carpenter Helper, Waterproofing
Laborer, Slurry Seal, Seal Coating, Surface Treatment or Road Mix Laborer, Riprap Laborer & Grouter, Asphalt Laborer, Dump Man (batch
trucks), Guardrail & Fence Installer, Mesh Handler & Placer, Concrete Curing Applicator, Scaffold Erector, Sign Installer, Hazardous Waste (level
D), Diver Helper, Zone Person and Traffic Control.

Special Jurisdictional Note : Hod Carriers and Common Laborers - Heavy, Highway, Sewer, Waterworks, Utility, Airport, Railroad,
Industrial and Building Site, Sewer Plant, Waste Water Treatment Facilities Construction

1 Journeymen to 1 Apprentice
3 Journeymen to 1 Apprentice thereafter

PW Rate Skilled LCN01-2018fbLocalHevHwy3 Page
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A.) The Watchperson shall be responsible to patrol and maintain a safe traffic zone including but not limited to barrels, cones, signs, arrow boards,
message boards etc.
The responsibility of a watchperson is to see that the equipment, job and office trailer etc. are secure.

Group 4
Miner,Welder, Gunite Nozzle Person

Group 3
Blast and Powder Person, Muckers will be defined as shovel men working directly with the miners, Wrencher (mechanical joints & utility
pipeline), Yarner, Top Lander, Hazardous Waste (level A), Concrete Specialist, Curb Setter and Cutter, Grade Checker, Concrete Crew in Tunnels.
Utility pipeline Tappers, Waterline, Caulker, Signal Person will receive the rate equal to the rate paid the Laborer classification for which the
Laborer is signaling.

***Includes the erecting of structures for the removal, including the encapsulation and containment of Lead abatement process.

Sandblaster Nozzle Person, Hazardous Waste (level B), ***Lead Abatement, Hazardous Waste (level C)

PW Rate Skilled LCN01-2018fbLocalHevHwy3 Page

80.00

90.00

2001 to
3000 Hrs

3001 to
4000 Hrs

$18.47

$16.42

$14.36

$12.31

$6.00

$6.00

$6.00

$6.00

$6.00

$6.00

H&W

$4.35

$4.35

$4.35

$4.35

$4.35

$4.35

Pension

$0.50

$0.50

$0.50

$0.50

$0.50

$0.50

App
Tr.

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

Vac.

$2.00

$2.00

$2.00

$2.00

$2.00

$2.00

Annuity

Fringe Benefit Payments

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.15

$0.15

$0.15

$0.15

$0.15

$0.15

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

LECET MISC
(*)
(*)

Irrevocable
Fund

$31.47

$29.42

$27.36

$25.31

$33.52

Page 1 of 2
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$40.70

$37.62

$34.55

$31.47

$43.78

$43.78

Overtime
Rate

Jurisdiction ( * denotes special jurisdictional note ) :
BELMONT

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285257185005330DB?opendocument

Details :
Classification Description:
Group 1

Special Jurisdictional Note :

Ratio :
3 Journeymen to 1 Apprentice

Total
PWR

$33.52

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this time.

70.00

1001 to
2000 Hrs

Percent

Apprentice

60.00

$20.52

Group 2

0 to 1000
Hrs

$20.52

Laborer
Group 1

Classification

BHR
Other

Name of Union: Labor Local 1149

Prevailing Wage Rate
Skilled Crafts

Craft : Laborer Effective Date : 12/07/2011 Last Posted : 12/07/2011

Change # : CN01-2011jcLoc1149

PW Rate Skilled CN01-2011jcLoc1149 Page
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Group 2
Lead man on concrete pump hose, Powderman Helper, Scaffold Builders, Chainman & Rod Men, Grade Checker, Signal Man, Brick Masons
Tender, Plasterers Tender, Cement Finishers Tender, Stone Masons Tender, Lathers Tender, Tile Setters Tender, Mortar Mixer, Jackhammer
Operator, Laborer Operating Fork-lift, Laborer Operating Bobcat, Vibrator Operator, Tamper Operator, Pavement Buster Operator Chipping &
Peening, Hammer Operator, Air Siphon & Air Pump Operator, Riprap Finisher, Concrete Specialist, Concrete Saw Operator, Concrete Technician,
Power Saw Operator, Chain Saw Operator, Motorized Buggy Operators, Pipe Layers Helper, Drill Operators Helper, Shetters and Shorers, Post
Hole Digger Operator, Asphalt Rakers, Lance and/or Water Blaster Operator, Blacksmith Helper, Batch House Scale Operator, Workmen Working
with Acid Mortar, Men Working Acid Brick, Workmen Working with Acid, Workmen Working with Creosote, Workmen Working with Mastic
Asphalt, Nozzlemen for Gunnite or Sandblasting, Demolition Worker, Ride or Walk Roller Tampers, Deep Ditch and Manholes Vertical - 6 ft. or
more, Scaffolding Work over Fifty Feet inside or out, Laborer, Carpenter Tenders, Flagman, Water Boy, Demolition Worker, Tool Room
Attendant, Fire Watch, Landscape Laborer, Concrete Repair.

Hazardous Waste Worker,Asbestos Abatement Laborer,Lead Based Paint Removal.

PW Rate Skilled CN01-2011jcLoc1149 Page

Prevailing Wage Rate
Skilled Crafts

$6.00

$6.00

$6.00

$6.00

$2.05

$2.05

$6.55

$6.55

$6.55

$6.55

$6.55

$6.55

Pension

$0.85

$0.85

$0.85

$0.85

$0.85

$0.85

$0.85

$0.85

App
Tr.

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

Vac.

Irrevocable
Fund

$0.00

$0.00

$1.68

$1.68

$1.68

$1.68

$1.68

$1.68

$0.43

$0.43

$0.43

$0.43

$0.43

$0.43

$0.43

$0.43

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

Annuity Other LECET MISC
(*)
(*)

Fringe Benefit Payments

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285257F0800526A02?opendocument

$18.33

Percent

Painter
Apprentice
$15.71

$32.35

High Tension
Towers
Energized
Substations

70.00

$32.35

Bridges Locks
& Dams

60.00

$29.20

Power
Generating
Facilities

0 - 1000 hrs

$6.00

$29.20

INDUSTRIAL
Painter Brush
Roll

1001-2000 hrs

$6.00

$26.19

CommercialDrywall
Finishers-Wall
Covers-Dryvit
& Stucco

$6.00

$26.19

$6.00

H&W

Painter Brush
Roll

Classification

BHR

Craft : Painter Effective Date : 12/06/2017 Last Posted : 12/06/2017

Change # : LCN01-2017fbLoc438

Name of Union: Painter Local 438 Commercial & Industrial & Bridges

PW Rate Skilled LCN01-2017fbLoc438 Page

$27.66

$25.04

$47.86

$47.86

$44.71

$44.71

$41.70

$41.70

Total
PWR

11/5/2018

$36.83

$32.90

$64.04

$64.04

$59.31

$59.31

$54.80

$54.80

Overtime
Rate

Page 1 of 2

80.00

85.00

90.00

3001-4000 hrs

4001-5000 hrs

5001-6000 hrs

$23.57

$22.26

$20.95

$19.64

$6.00

$6.00

$6.00

$6.00

$2.05

$2.05

$2.05

$2.05

$0.85

$0.85

$0.85

$0.85

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.43

$0.43

$0.43

$0.43

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$32.90

$31.59

$30.28

$28.97

$44.69

$42.72

$40.76

$38.79

Page 2 of 2

Jurisdiction ( * denotes special jurisdictional note ) :
BELMONT, HARRISON, JEFFERSON
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Industrial Work but not limited to:all work done within the confines of a manufacturing plant, mining facility, on all skelton steel structures,
storage tanks of any kind and plant work.

Commercial Work but not limited to: all painting, coatings,drywall finishing, and wall covering performed on all commercial structures, water and
sewer treatment facilities, and all new and existing steel prefabricated buildings, and office facilities within the confines of a plant not used for
manufacturing purposes,also applies to all water storage tanks.

Details :
Base Industrial shall be paid on all work done within the confines of a manufacturing plant, mining, on all Skeleton steel structures, storage tanks
of any kind and plant work.

Special Jurisdictional Note :

Ratio :
1 Journeyman to 1 Apprentice
3 Journeymen to 1 Apprentice thereafter

Special Calculation Note : Other is Labor/Management Contractor. Apprentice Rate is based upon Commercial Rate calculation.
Please adjust accordingly for Industrial, Bridges, and High Tension.

75.00

2001-3000 hrs

PW Rate Skilled LCN01-2017fbLoc438 Page

$19.09

$19.09

$14.69

$14.69

$14.69

$11.00

Top Helper
Class B

Top Helper
Class C

Helper Class A

Helper Class B

Helper Class C

New Hire 90
Days

$3.65

$3.65

$3.65

$3.65

$3.65

$3.65

$3.65

H&W

$0.00

$1.00

$0.65

$0.00

$1.00

$0.65

$0.00

Pension

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

App Tr.

$0.00

$1.64

$0.79

$0.51

$1.76

$1.03

$0.66

Vac.

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

Annuity

Fringe Benefit Payments

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

LECET
(*)

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

MISC
(*)

$14.65

$21.26

$20.06

$18.85

$25.87

$24.79

$23.40

Total
PWR

$20.15

$28.60

$27.40

$26.19

$35.41

$34.33

$32.94

Overtime
Rate

Page 1 of 2
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Jurisdiction ( * denotes special jurisdictional note ) :
ADAMS, ALLEN, ASHLAND, ASHTABULA, ATHENS, AUGLAIZE,
BELMONT, BROWN, BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA, COSHOCTON,
CRAWFORD, CUYAHOGA, DARKE, DEFIANCE, DELAWARE,
ERIE, FAIRFIELD, FAYETTE, FRANKLIN, FULTON, GALLIA,
GEAUGA, GREENE, GUERNSEY, HAMILTON, HANCOCK,

$0.00

$0.28

$0.28

$0.00

$0.37

$0.37

$0.00

Other

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285257E5F00500355?opendocument

Ratio :

Special Calculation Note : Other is Sick and Personal Time

$19.09

Top Helper
Class A

Painter Metal
Finisher/Helpers

Classification

BHR

Irrevocable
Fund

Name of Union: Painter Local 639

Prevailing Wage Rate
Skilled Crafts

Craft : Painter Effective Date : 06/10/2015 Last Posted : 06/10/2015

Change # : LCNO1-2015fbLoc639

PW Rate Skilled LCNO1-2015fbLoc639 Page

HARDIN, HARRISON, HENRY, HIGHLAND, HOCKING, HOLMES,
HURON, JACKSON, JEFFERSON, KNOX, LAKE, LAWRENCE,
LICKING, LOGAN, LORAIN, LUCAS, MADISON, MAHONING,
MARION, MEDINA, MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW, MUSKINGUM, NOBLE,
OTTAWA, PAULDING, PERRY, PICKAWAY, PIKE, PORTAGE,
PREBLE, PUTNAM, RICHLAND, ROSS, SANDUSKY, SCIOTO,
SENECA, SHELBY, STARK, SUMMIT, TRUMBULL,
TUSCARAWAS, UNION, VAN WERT, VINTON, WARREN,
WASHINGTON, WAYNE, WILLIAMS, WOOD, WYANDOT

Page 2 of 2
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Swing State Rate: All work on scaffold 4 sections or higher, including any boom lifts and swing stage scaffolds including the rigging and
derigging of hanging/suspended swing stage systems and rappelling/bolson chair work, ADD $1.50 per hour.

11/5/2018

Metal Polisher Scope of Work: Polishing, buffing, stripping, coloring, lacquering, spraying, cleaning and maintenance of ornamental and
architectural metals, iron, bronze, nickel, aluminum and stainless steel and in mental specialty work, various stone finishes, stone specialty work
and any other work pertaining to the finishing of metal, stones, woods, and any window washing/cleaning done in conjunction with this work,
using chemicals, solvents, coatings and hand applied lacquer thinner, removing scratches from mirrow finished metals, burnishing of bronze,
statuary finishes on exterior and interior surfaces and the use of all tools required to perform such work, including but not limited to polishes, spray
equipment and scaffolding.

Details :
Top Helper: Shall perform the responsibilities of a Helper and be responsible for the setup, break down, safety and quality of the company's
product.
Helper : Shall be responsible for performing tasks in refinishing, compliance with safety procedures, setting up and breaking down job sites,
scaffolding and swing stages and preparing surfaces for refinishing including but not limited to, masking and stripping and cleaning, oxidizing,
polishing and scratch removal on various surfaces
.
Class A Workers: Less than 1 Year of Service.
Class B Workers: More than 1 and less than 8 Years of Service.
Class C Workers: More than 8 Years of Service.

Special Jurisdictional Note :

PW Rate Skilled LCNO1-2015fbLoc639 Page

Prevailing Wage Rate
Skilled Crafts

85.00

90.00

95.00

100.00

7-12
months

13-18
months

19-24
months

25-30
months

$26.49

$25.17

$23.84

$22.52

$21.19

$7.00

$7.00

$7.00

$7.00

$7.00

$7.00

H&W

$7.30

$7.30

$7.30

$7.30

$7.30

$7.30

Pension

$0.20

$0.20

$0.20

$0.20

$0.20

$0.20

App
Tr.

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

Vac.

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

Annuity

Fringe Benefit Payments

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

Other

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

LECET MISC
(*)
(*)

Irrevocable
Fund

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B80070693285257E19004BBE71?opendocument

80.00

Percent

Apprentice

First 6
months

$26.49

Truck
Driver
CLASS 1 4
wheel
service,
dump, and
batch
trucks, Oil
Distributor
- Asphalt
DistributorTandems

Classification

BHR

Craft : Truck Driver Effective Date : 07/05/2017 Last Posted : 07/05/2017

Change # : LCON1-2017fbBldgHevHwy

Name of Union: Truck Driver Bldg & HevHwy Class 1
Locals 20,40,92,92b,100,175,284,438,377,637,908,957

PW Rate Skilled LCON1-2017fbBldgHevHwy Page

$40.99

$39.67

$38.34

$37.02

$35.69

$40.99

Total
PWR

11/5/2018

$54.24

$52.25

$50.26

$48.27

$46.29

$54.24

Overtime
Rate

Page 1 of 2

Page 2 of 2
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Jurisdiction ( * denotes special jurisdictional note ) :
ADAMS, ALLEN, ASHLAND, ASHTABULA, ATHENS, AUGLAIZE,
BELMONT, BROWN, BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA, COSHOCTON,
CRAWFORD, DARKE, DEFIANCE, DELAWARE, ERIE,
FAIRFIELD, FAYETTE, FRANKLIN, FULTON, GALLIA, GREENE,
GUERNSEY, HAMILTON, HANCOCK, HARDIN, HARRISON,
HENRY, HIGHLAND, HOCKING, HOLMES, HURON, JACKSON,
JEFFERSON, KNOX, LAWRENCE, LICKING, LOGAN, LORAIN,
LUCAS, MADISON, MAHONING, MARION, MEDINA, MEIGS,
MERCER, MIAMI, MONROE, MONTGOMERY, MORGAN,
MORROW, MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE, PUTNAM,
RICHLAND, ROSS, SANDUSKY, SCIOTO, SENECA, SHELBY,
STARK, SUMMIT, TRUMBULL, TUSCARAWAS, UNION, VAN
WERT, VINTON, WARREN, WASHINGTON, WAYNE, WILLIAMS,
WOOD, WYANDOT

Details :
** Asphalt - Oil spray bar man when operating from cab shall receive $0.20 cents per hour above their Basic Hourly Rate.

Special Jurisdictional Note :

Ratio :
3 Journeymen to 1 Apprentice
per company/project

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this time.
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Prevailing Wage Rate
Skilled Crafts

$26.91

$7.00

H&W

$7.30

Pension

$0.20

App
Tr.
$0.00

Vac.

Irrevocable
Fund

$0.00

$0.00

$0.00

$0.00

Annuity Other LECET MISC
(*)
(*)

Fringe Benefit Payments

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAll/852565B800706932852573140053CFF2?opendocument

Truck Driver
CLASS 2
Tractor
Trailer-Semi
Tractor
Trucks-Pole
TrailersReady Mix
Trucks-Fuel
TrucksAsphalt-Oil
Spray bar
men- 5 Axle
& Over -Belly
Dumps-End
DumpsArticulated
Dump TrucksLow boysHeavy duty
Equipment
(irrespective
of load
carried) when
used

Classification

BHR

Craft : Truck Driver Effective Date : 07/05/2017 Last Posted : 07/05/2017

Change # : CN1-2017-fbBldgHevHwy

Name of Union: Truck Driver Bldg & HevHwy Class 2
Locals 20,40,92,92b,100,175,284,438,377,637,908,957

PW Rate Skilled CN1-2017-fbBldgHevHwy Page

$41.41

Total
PWR

11/5/2018

$54.87

Overtime
Rate

Page 1 of 2

85.00

90.00

95.00

100.00

7-12 months

13-18 months

19-24 months

25-30 months

Percent

$26.91

$25.56

$24.22

$22.87

$21.53

$7.00

$7.00

$7.00

$7.00

$7.00

$7.30

$7.30

$7.30

$7.30

$7.30

$0.20

$0.20

$0.20

$0.20

$0.20

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$54.87

$52.85

$50.83

$48.81

$46.79

Page 2 of 2
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Jurisdiction ( * denotes special jurisdictional note ) :
ADAMS, ALLEN, ASHLAND, ASHTABULA, ATHENS, AUGLAIZE,
BELMONT, BROWN, BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA, COSHOCTON,
CRAWFORD, DARKE, DEFIANCE, DELAWARE, ERIE,
FAIRFIELD, FAYETTE, FRANKLIN, FULTON, GALLIA, GREENE,
GUERNSEY, HAMILTON, HANCOCK, HARDIN, HARRISON,
HENRY, HIGHLAND, HOCKING, HOLMES, HURON, JACKSON,
JEFFERSON, KNOX, LAWRENCE, LICKING, LOGAN, LORAIN,
LUCAS, MADISON, MAHONING, MARION, MEDINA, MEIGS,
MERCER, MIAMI, MONROE, MONTGOMERY, MORGAN,
MORROW, MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE, PUTNAM,
RICHLAND, ROSS, SANDUSKY, SCIOTO, SENECA, SHELBY,
STARK, SUMMIT, TRUMBULL, TUSCARAWAS, UNION, VAN
WERT, VINTON, WARREN, WASHINGTON, WAYNE, WILLIAMS,
WOOD, WYANDOT

$41.41

$40.06

$38.72

$37.37

$36.03

Details :
** Asphalt - Oil spray bar man when operating from cab shall receive $0.20 cents per hour above their Basic Hourly Rate.

Special Jurisdictional Note :

Ratio :
3 Journeymen to 1 Apprentice
per company/project

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this time.

80.00

First 6 months

Apprentice

exclusively
for
transportationTruck
Mechanics
(when
needed)
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Health Sciences Center Railing Replacement
Belmont College 18-125
SECTION 01 10 00 - SUMMARY
PART 1 - GENERAL
1.1
A.

SUMMARY
Section Includes:
1.
2.
3.
4.
5.
6.
7.
8.
9.
10.
11.

1.2
A.

PROJECT INFORMATION
Project Identification: Belmont College- Health Sciences Center Railing Replacement
#18-125
1.

B.

1.3
A.

Project Location: Health Sciences Center 68410 Hammond Road, St. Clairsville,
Ohio 43950.

Owner: Belmont College.
1.

C.

Project information.
Work covered by Contract Documents.
Phased construction.
Work by Owner.
Work under separate contracts.
Owner-furnished products.
Access to site.
Coordination with occupants.
Work restrictions.
Specification and Drawing conventions.
Miscellaneous provisions.

Owner's Representative: John S. Koucoumaris, Vice President of Administrative
Affairs
a.
Phone: 740-699-3840

Architect: Perspectus Architecture, 13212 Shaker Square, Cleveland, Ohio 44120
1.
David Urbansky, AIA
a.
Phone: 216-752-1800
REGULATORY REQUIREMENTS
Governing Codes and Standards
1.

SUMMARY

Work performed under this specification shall follow applicable Industry
Standards and all applicable codes, laws, and ordinances of the municipal, state,
and federal departments concerned. Materials and workmanship required by

01 10 00 - 1

Health Sciences Center Railing Replacement
Belmont College 18-125
such regulations shall be provided by the Contractor whether or not specifically
noted herein or shown on the drawings.

B.

1.4
A.

B.

2.

Bidders are directed to immediately advise the Architect if they discover any
materials, products, or designs that conflict with or fail to satisfy any of the
following Codes, Standards or Local Ordinances;
a.
Ohio Building Code (OBC)
b.
National Fire Protection Association (NFPA)
c.
Occupational Safety and Health Standards of Construction Industry
(OSHA)
d.
Underwriters Laboratories (UL)

3.

Industry Standards: Minimum standards of construction shall comply with all
applicable standards including but not limited to;
a.
NRCA
b.
SMACNA

The above notwithstanding, Industry Standards and Codes are recognized as minimum
requirements. In many cases these Contract Documents specify materials, quantities,
thicknesses, details, assemblies, etc., that clearly exceed the Industry Standards and
prevailing codes. In all these cases the more stringent in the Contract Documents shall
be required.
WORK COVERED BY CONTRACT DOCUMENTS
The Work of Project is defined by the Contract Documents and consists of the
following:
1.

The replacement of the existing monumental stair stainless steel railing system
with a new glass and stainless steel railing system.

2.

The Scope of Work includes:
a.
Temporary protection of existing finishes.
b.
Removal of existing rail system. Existing railing system to be turned over
to Owner. Second floor balcony railings to be turned over in full length
sections. Other railings to be turned over in segments required by
demolition activities.
c.
Clean, grind and prep existing steel for new railing installation.
d.
Furnish and install wall blocking as required for wall mounted handrails.
e.
Patch any holes in steel or floor after existing railing demolition.
f.
Furnish and install new specified railing system.
g.
Touch up paint, drywall, carpet and ceramic tile. Carpet and ceramic tile
available from Owners attic stock. Contractor to provide grout and carpet
adhesive.
h.
Removal of temporary protection.
i.
Clean up and demobilization.

Type of Contract:
1.

SUMMARY

Project will be constructed under a single prime contract.
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1.5

CONSTRUCTION SCHEDULE

A.

Time is of the essence for the railing replacement due to the occupancy of the building
and the minimizing of noise to adjacent classrooms. The building will be occupied
during the full Construction Schedule. The intent is to award contract Mid-January
2019.
1.
Anticipated Shop Drawing Preparation: January 14, 2019 – February 22, 2019
2.
Anticipated Railing Fabrication: February 25, 2019 – May 3, 2019
3.
Spring Session Ends: May 3, 2019
4.
Construction activities within building can begin May 4, 2019.
5.
Two week rail removal/ noise inducing activities: May 6, 2019 – May 17, 2019
6.
Summer Session Begins: May 20, 2019
7.
Two week rail installation: May 20, 2019 – May 31, 2019
8.
Patch existing finishes: June 3, 2019 – June 7, 2019

B.

All noise producing activities need to occur between May 4, 2019 and May 19, 2019. If
noise producing activities are required outside of this time frame, they will need to be
coordinated with the Owner and off hour work may be required as to not disrupt
classes.

1.6

ACCESS TO SITE

A.

General: Contractor shall have limited use of Project site for construction operations.
Contractor will be limited to area immediately adjacent to the railing replacement
project. Limited space will be available on site for storage of materials.

B.

Use of Site: Limit use of Project site to work in areas indicated. Do not disturb portions
of Project site beyond areas in which the Work is indicated.
1.
Driveways, Walkways and Entrances: Keep driveways, loading areas, and
entrances serving premises clear and available to Owner, building occupants,
and emergency vehicles at all times. Do not use these areas for parking or for
storage of materials.
a.
b.

Schedule deliveries to minimize use of driveways and entrances by
construction operations.
Schedule deliveries to minimize space and time requirements for storage of
materials and equipment on-site.

C.

Condition of Existing Building: Maintain portions of existing building affected by
construction operations throughout construction period. Repair damage caused by
construction operations.

D.

Condition of Existing Grounds: Maintain portions of existing grounds, landscaping, and
hardscaping affected by construction operations throughout construction period. Repair
damage caused by construction operations.

E.

Owner will not receive construction deliveries on behalf of the contractor.

SUMMARY
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1.7
A.

COORDINATION WITH OCCUPANTS
Full Owner Occupancy: Owner will occupy site and existing building during entire
construction period. Cooperate with Owner during construction operations to minimize
conflicts and facilitate Owner usage. Perform the Work so as not to interfere with
Owner's day-to-day operations. Maintain existing exits unless otherwise indicated.
Provide temporary signage re-directing egress routes to existing stair to remain.
1.

2.

1.8

Maintain access to existing walkways, corridors, and other adjacent occupied or
used facilities. Do not close or obstruct walkways, corridors, or other occupied or
used facilities without written permission from Owner and approval of authorities
having jurisdiction.
Notify Owner not less than 72 hours in advance of activities that will affect
Owner's operations.

WORK RESTRICTIONS

A.

Work Restrictions, General: Comply with restrictions on construction operations.

B.

On-Site Work Hours: Limit work in the existing building to normal business working
hours of 7:00 a.m. to 11:00 p.m., Monday through Friday, unless otherwise indicated.

C.

Existing Utility Interruptions: Do not interrupt utilities serving facilities occupied by
Owner or others unless permitted under the following conditions and then only after
providing temporary utility services according to requirements indicated:
1.
2.

D.

Noise, Vibration, and Odors: Coordinate operations that may result in high levels of
noise and vibration, odors, or other disruption to Owner occupancy with Owner.
1.
2.
3.

E.

Notify Architect and Owner not less than three days in advance of proposed
utility interruptions.
Obtain Architect's and Owner's written permission before proceeding with utility
interruptions.

Notify Architect and Owner not less than three days in advance of proposed
disruptive operations.
Obtain Architect's and Owner's written permission before proceeding with
disruptive operations.
All noise producing activities need to occur between May 4, 2019 and May 19,
2019. If noise producing activities are required outside of this time frame, they
will need to be coordinated with the Owner and off hour work may be required as
to not disrupt classes.

Employee Identification: Provide identification tags for Contractor personnel working on
Project site. Require personnel to use identification tags at all times.

SUMMARY
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1.9
A.

SPECIFICATION AND DRAWING CONVENTIONS
Specification Content: The Specifications use certain conventions for the style of
language and the intended meaning of certain terms, words, and phrases when used in
particular situations. These conventions are as follows:
1.

2.

Imperative mood and streamlined language are generally used in the
Specifications. The words "shall," "shall be," or "shall comply with," depending on
the context, are implied where a colon (:) is used within a sentence or phrase.
Specification requirements are to be performed by Contractor unless specifically
stated otherwise.

B.

Division 01 General Requirements: Requirements of Sections in Division 01 apply to
the Work of all Sections in the Specifications.

C.

Drawing Coordination: Requirements for materials and products identified on Drawings
are described in detail in the Specifications. One or more of the following are used on
Drawings to identify materials and products:
1.
2.
3.

Terminology: Materials and products are identified by the typical generic terms
used in the individual Specifications Sections.
Abbreviations: Materials and products are identified by abbreviations.
Keynoting: Materials and products are identified by reference keynotes
referencing Specification Section numbers found in this Project Manual.

PART 2 - PRODUCTS (Not Used)
PART 3 - EXECUTION (Not Used)
END OF SECTION 01 10 00
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SECTION 01 25 00 - SUBSTITUTION PROCEDURES
PART 1 - GENERAL
1.1
A.

DEFINITIONS
Substitutions: Changes in products, materials, equipment, and methods of construction
from those required by the Contract Documents and proposed by Contractor.
1.

2.

1.2
A.

Substitutions for Cause: Changes proposed by Contractor that are required due
to changed Project conditions, such as unavailability of product, regulatory
changes, or unavailability of required warranty terms.
Substitutions for Convenience: Changes proposed by Contractor or Owner that
are not required in order to meet other Project requirements but may offer
advantage to Contractor or Owner.

ACTION SUBMITTALS
Substitution Requests: Submit three copies of each request for consideration. Identify
product or fabrication or installation method to be replaced. Include Specification
Section number and title and Drawing numbers and titles.
1.
2.

Substitution Request Form: Contractors standard form.
Documentation: Show compliance with requirements for substitutions and the
following, as applicable:
a.
b.

c.

d.
e.
f.
g.
h.

Statement indicating why specified product or fabrication or installation
method cannot be provided, if applicable.
Coordination of information, including a list of changes or revisions needed
to other parts of the Work and to construction performed by Owner and
separate contractors that will be necessary to accommodate proposed
substitution.
Detailed comparison of significant qualities of proposed substitutions with
those of the Work specified. Include annotated copy of applicable
Specification Section. Significant qualities may include attributes, such as
performance, weight, size, durability, visual effect, sustainable design
characteristics, warranties, and specific features and requirements
indicated. Indicate deviations, if any, from the Work specified.
Product Data, including drawings and descriptions of products and
fabrication and installation procedures.
Samples, where applicable or requested.
Certificates and qualification data, where applicable or requested.
List of similar installations for completed projects, with project names and
addresses as well as names and addresses of architects and owners.
Material test reports from a qualified testing agency, indicating and
interpreting test results for compliance with requirements indicated.

SUBSTITUTION PROCEDURES
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i.
j.

k.
l.

m.

3.

Architect's Action: If necessary, Architect will request additional information or
documentation for evaluation within seven days of receipt of a request for
substitution. Architect will notify Contractor of acceptance or rejection of
proposed substitution within 15 days of receipt of request, or seven days of
receipt of additional information or documentation, whichever is later.
a.
b.

1.3
A.

1.4
A.

1.5
A.

Research reports evidencing compliance with building code in effect for
Project.
Detailed comparison of Contractor's construction schedule using proposed
substitutions with products specified for the Work, including effect on the
overall Contract Time. If specified product or method of construction cannot
be provided within the Contract Time, include letter from manufacturer, on
manufacturer's letterhead, stating date of receipt of purchase order, lack of
availability, or delays in delivery.
Cost information, including a proposal of change, if any, in the Contract
Sum.
Contractor's certification that proposed substitution complies with
requirements in the Contract Documents, except as indicated in
substitution request, is compatible with related materials and is appropriate
for applications indicated.
Contractor's waiver of rights to additional payment or time that may
subsequently become necessary because of failure of proposed
substitution to produce indicated results.

Forms of Acceptance: Change Order, Construction Change Directive, or
Architect's Supplemental Instructions for minor changes in the Work.
Use product specified if Architect does not issue a decision on use of a
proposed substitution within time allocated.

QUALITY ASSURANCE
Compatibility of Substitutions: Investigate and document compatibility of proposed
substitution with related products and materials. Engage a qualified testing agency to
perform compatibility tests recommended by manufacturers.
PROCEDURES
Coordination: Revise or adjust affected work as necessary to integrate work of the
approved substitutions.
SUBSTITUTIONS
Substitutions for Cause: Submit requests for substitution immediately on discovery of
need for change, but not later than 15 days prior to time required for preparation and
review of related submittals.
1.

Conditions: Architect will consider Contractor's request for substitution when the
following conditions are satisfied. If the following conditions are not satisfied,

SUBSTITUTION PROCEDURES
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Architect will return requests without action, except to record noncompliance with
these requirements:
a.
b.
c.
d.
e.
f.
g.
h.

B.

Requested substitution is consistent with the Contract Documents and will
produce indicated results.
Substitution request is fully documented and properly submitted.
Requested substitution will not adversely affect Contractor's construction
schedule.
Requested substitution has received necessary approvals of authorities
having jurisdiction.
Requested substitution is compatible with other portions of the Work.
Requested substitution has been coordinated with other portions of the
Work.
Requested substitution provides specified warranty.
If requested substitution involves more than one contractor, requested
substitution has been coordinated with other portions of the Work, is
uniform and consistent, is compatible with other products, and is
acceptable to all contractors involved.

Substitutions for Convenience: Not allowed.

PART 2 - PRODUCTS (Not Used)
PART 3 - EXECUTION (Not Used)
END OF SECTION 01 25 00
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SECTION 01 33 00 - SUBMITTAL PROCEDURES
PART 1 - GENERAL
1.1

DEFINITIONS

A.

Action Submittals: Written and graphic information and physical samples that require
Architect's responsive action. Action submittals are those submittals indicated in
individual Specification Sections as "action submittals."

B.

Informational Submittals: Written and graphic information and physical samples that
do not require Architect's responsive action. Submittals may be rejected for not
complying with requirements. Informational submittals are those submittals indicated
in individual Specification Sections as "informational submittals."

C.

File Transfer Protocol (FTP): Communications protocol that enables transfer of files to
and from another computer over a network and that serves as the basis for standard
Internet protocols. An FTP site is a portion of a network located outside of network
firewalls within which internal and external users are able to access files.

D.

Portable Document Format (PDF): An open standard file format licensed by Adobe
Systems used for representing documents in a device-independent and display
resolution-independent fixed-layout document format.

1.2

ACTION SUBMITTALS

1.3

SUBMITTAL ADMINISTRATIVE REQUIREMENTS

A.

Architect's Digital Data Files: Electronic digital data files of the Contract Drawings
will be provided by Architect for Contractor's use in preparing submittals.
1.

Architect will furnish Contractor one set of digital data drawing files as indicated
below of the Contract Drawings for use in preparing Shop Drawings.
a.
b.
c.

Architect makes no representations as to the accuracy or completeness of
digital data drawing files as they relate to the Contract Drawings.
Contractor shall execute a data licensing agreement in the form of
Agreement form acceptable to Owner and Architect.
The following digital data files will by furnished for each appropriate
discipline:
1)

B.

Floor plans

Coordination: Coordinate preparation and processing of submittals with performance
of construction activities.

SUBMITTAL PROCEDURES
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1.
2.

3.
4.

Coordinate each submittal with fabrication, purchasing, testing, delivery, other
submittals, and related activities that require sequential activity.
Submit all submittal items required for each Specification Section concurrently
unless partial submittals for portions of the Work are indicated on approved
submittal schedule.
Submit action submittals and informational submittals required by the same
Specification Section as separate packages under separate transmittals.
Coordinate transmittal of different types of submittals for related parts of the
Work so processing will not be delayed because of need to review submittals
concurrently for coordination.
a.

C.

Processing Time: Allow time for submittal review, including time for resubmittals. Time
for review shall commence on Architect's receipt of submittal. No extension of the
Contract Time will be authorized because of failure to transmit submittals enough in
advance of the Work to permit processing, including resubmittals.
1.
2.

3.
4.
D.

Architect reserves the right to withhold action on a submittal requiring
coordination with other submittals until related submittals are received.

Review Period: 14 days.
Allow additional time if processing must be delayed to permit coordination with
subsequent submittals. Architect will advise Contractor when a submittal being
processed must be delayed for such coordination.
No extension of the Contract Time will be authorized because of failure to
transmit submittals enough in advance of the Work to permit processing.
No extension of the Contract Time will be authorized because of rejection of any
submittal.

Paper Submittals: Place a permanent label or title block on each submittal item for
identification.
1.
2.
3.

Indicate name of firm or entity that prepared each submittal on label or title block.
Provide a space approximately 6 by 8 inches on label or beside title block to
record Contractor's review and approval markings and action taken by Architect.
Include the following information for processing and recording action taken:
a.
b.
c.
d.
e.
f.
g.
h.
i.

Project name.
Date.
Name of Architect.
Name of Construction Manager.
Name of Contractor.
Name of subcontractor.
Name of supplier.
Name of manufacturer.
Submittal number or other unique identifier, including revision identifier.
1)

Submittal number shall use Specification Section number followed by
a decimal point and then a sequential number (e.g., 06 10 00.01).
Resubmittals shall include an alphabetic suffix after another decimal
point (e.g., 06 10 00.01.A).

SUBMITTAL PROCEDURES
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j.
k.
l.
m.
4.

5.

Number and title of appropriate Specification Section.
Drawing number and detail references, as appropriate.
Location(s) where product is to be installed, as appropriate.
Other necessary identification.

Additional Paper Copies: Unless additional copies are required for final
submittal, and unless Architect observes noncompliance with provisions in the
Contract Documents, initial submittal may serve as final submittal.
Transmittal for Paper Submittals: Assemble each submittal individually and
appropriately for transmittal and handling. Transmit each submittal using a
transmittal form. Architect will discard submittals received from sources other
than Contractor unless authorized in advance by Architect.
a.

Transmittal Form for Paper Submittals: Provide locations on form for the
following information:
1)
2)
3)
4)
5)
6)
7)
8)
9)
10)
11)
12)
13)
14)
15)
16)
17)
18)
19)

E.

Project name.
Date.
Destination (To:).
Source (From:).
Name and address of Architect.
Name of Construction Manager.
Name of Contractor.
Name of firm or entity that prepared submittal.
Names of subcontractor, manufacturer, and supplier.
Category and type of submittal.
Submittal purpose and description.
Specification Section number and title.
Specification paragraph number or drawing designation and generic
name for each of multiple items.
Drawing number and detail references, as appropriate.
Indication of full or partial submittal.
Transmittal number.
Submittal and transmittal distribution record.
Remarks.
Signature of transmitter.

Electronic Submittals: Identify and incorporate information in each electronic submittal
file as follows:
1.

2.

Assemble complete submittal package into a single indexed file incorporating
submittal requirements of a single Specification Section and transmittal form with
links enabling navigation to each item.
Name file with submittal number or other unique identifier, including revision
identifier.
a.

File name shall use project identifier and Specification Section number
followed by a decimal point and then a sequential number (e.g., GEGC-06
10 00.01). Resubmittals shall include an alphabetic suffix after another
decimal point (e.g., GEGC-06 10 00.01.A).

SUBMITTAL PROCEDURES
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3.
4.

Provide means for insertion to permanently record Contractor's review and
approval markings and action taken by Architect.
Transmittal Form for Electronic Submittals: Use electronic form acceptable to
Owner and Architect, containing the following information:
a.
b.
c.
d.
e.
f.
g.
h.
i.
j.
k.
l.
m.
n.
o.
p.
q.
r.
s.

Project name.
Date.
Name and address of Architect.
Name of Construction Manager.
Name of Contractor.
Name of firm or entity that prepared submittal.
Names of subcontractor, manufacturer, and supplier.
Category and type of submittal.
Submittal purpose and description.
Specification Section number and title.
Specification paragraph number or drawing designation and generic name
for each of multiple items.
Drawing number and detail references, as appropriate.
Location(s) where product is to be installed, as appropriate.
Related physical samples submitted directly.
Indication of full or partial submittal.
Transmittal number.
Submittal and transmittal distribution record.
Other necessary identification.
Remarks.

F.

Options: Identify options requiring selection by Architect.

G.

Deviations and Additional Information: On an attached separate sheet, prepared on
Contractor's letterhead, record relevant information, requests for data, revisions other
than those requested by Architect on previous submittals, and deviations from
requirements in the Contract Documents, including minor variations and limitations.
Include same identification information as related submittal.

H.

Resubmittals:
submittal.
1.
2.
3.

Make resubmittals in same form and number of copies as initial

Note date and content of previous submittal.
Note date and content of revision in label or title block and clearly indicate extent
of revision.
Resubmit submittals until they are marked with approval notation from Architect's
action stamp.

I.

Distribution: Furnish copies of final submittals to manufacturers, subcontractors,
suppliers, fabricators, installers, authorities having jurisdiction, and others as necessary
for performance of construction activities. Show distribution on transmittal forms.

J.

Use for Construction: Retain complete copies of submittals on Project site. Use only
final action submittals that are marked with approval notation from Architect's action
stamp.

SUBMITTAL PROCEDURES
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PART 2 - PRODUCTS
2.1

SUBMITTAL PROCEDURES

A.

General Submittal Procedure Requirements: Prepare and submit submittals required
by individual Specification Sections. Types of submittals are indicated in individual
Specification Sections.

B.

Product Data: Collect information into a single submittal for each element of
construction and type of product or equipment.
1.

2.
3.

If information must be specially prepared for submittal because standard
published data are not suitable for use, submit as Shop Drawings, not as Product
Data.
Mark each copy of each submittal to show which products and options are
applicable.
Include the following information, as applicable:
a.
b.
c.
d.
e.
f.
g.
h.

4.
5.

Submit Product Data before or concurrent with Samples.
Submit Product Data in the following format:
a.
b.

C.

Manufacturer's catalog cuts.
Manufacturer's product specifications.
Standard color charts.
Statement of compliance with specified referenced standards.
Testing by recognized testing agency.
Application of testing agency labels and seals.
Notation of coordination requirements.
Availability and delivery time information.

PDF electronic file.
Manufacturer’s color charts: Hard Copy.

Shop Drawings: Prepare Project-specific information, drawn accurately to scale. Do
not base Shop Drawings on reproductions of the Contract Documents or standard
printed data.
1.

Preparation: Fully illustrate requirements in the Contract Documents. Include
the following information, as applicable:
a.
b.
c.
d.
e.
f.
g.

Identification of products.
Schedules.
Compliance with specified standards.
Notation of coordination requirements.
Notation of dimensions established by field measurement.
Relationship and attachment to adjoining construction clearly indicated.
Seal and signature of professional engineer if specified.
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2.

3.

Sheet Size: Except for templates, patterns, and similar full-size drawings, submit
Shop Drawings on sheets at least 8-1/2 by 11 inches, but no larger than 30 by 42
inches.
Submit Shop Drawings in the following format:
a.

D.

PDF electronic file.

Samples: Submit Samples for review of kind, color, pattern, and texture for a check of
these characteristics with other elements and for a comparison of these characteristics
between submittal and actual component as delivered and installed.
1.
2.

3.

Transmit Samples that contain multiple, related components such as accessories
together in one submittal package.
Identification: Attach label on unexposed side of Samples that includes the
following:
a.
Generic description of Sample.
b.
Product name and name of manufacturer.
c.
Sample source.
d.
Number and title of applicable Specification Section.
e.
Specification paragraph number and generic name of each item.
Disposition: Maintain sets of approved Samples at Project site, available for
quality-control comparisons throughout the course of construction activity.
Sample sets may be used to determine final acceptance of construction
associated with each set.
a.

b.
4.

Samples for Initial Selection: Submit manufacturer's color charts consisting of
units or sections of units showing the full range of colors, textures, and patterns
available.
a.

5.

Samples that may be incorporated into the Work are indicated in individual
Specification Sections. Such Samples must be in an undamaged condition
at time of use.
Samples not incorporated into the Work, or otherwise designated as
Owner's property, are the property of Contractor.

Number of Samples: Submit one full set(s) of available choices where
color, pattern, texture, or similar characteristics are required to be selected
from manufacturer's product line. Architect will return submittal with
options selected.

Samples for Verification: Submit full-size units or Samples of size indicated,
prepared from same material to be used for the Work, cured and finished in
manner specified, and physically identical with material or product proposed for
use, and that show full range of color and texture variations expected. Samples
include, but are not limited to, the following: partial sections of manufactured or
fabricated components; small cuts or containers of materials; complete units of
repetitively used materials; swatches showing color, texture, and pattern; color
range sets; and components used for independent testing and inspection.
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a.

Number of Samples: Submit three sets of Samples. Architect will retain
two Sample sets; remainder will be returned.
1)

2)

Submit a single Sample where assembly details, workmanship,
fabrication techniques, connections, operation, and other similar
characteristics are to be demonstrated.
If variation in color, pattern, texture, or other characteristic is inherent
in material or product represented by a Sample, submit at least three
sets of paired units that show approximate limits of variations.

E.

Qualification Data: Prepare written information that demonstrates capabilities and
experience of firm or person. Include lists of completed projects with project names
and addresses, contact information of architects and owners, and other information
specified.

F.

Welding Certificates: Prepare written certification that welding procedures and
personnel comply with requirements in the Contract Documents. Submit record of
Welding Procedure Specification and Procedure Qualification Record on AWS forms.
Include names of firms and personnel certified.

G.

Installer Certificates: Submit written statements on manufacturer's letterhead certifying
that Installer complies with requirements in the Contract Documents and, where
required, is authorized by manufacturer for this specific Project.

H.

Manufacturer Certificates: Submit written statements on manufacturer's letterhead
certifying that manufacturer complies with requirements in the Contract Documents.
Include evidence of manufacturing experience where required.

I.

Product Certificates: Submit written statements on manufacturer's letterhead certifying
that product complies with requirements in the Contract Documents.

J.

Material Certificates: Submit written statements on manufacturer's letterhead certifying
that material complies with requirements in the Contract Documents.

K.

Material Test Reports: Submit reports written by a qualified testing agency, on testing
agency's standard form, indicating and interpreting test results of material for
compliance with requirements in the Contract Documents.

L.

Product Test Reports: Submit written reports indicating that current product produced
by manufacturer complies with requirements in the Contract Documents. Base reports
on evaluation of tests performed by manufacturer and witnessed by a qualified testing
agency, or on comprehensive tests performed by a qualified testing agency.

M.

Research Reports: Submit written evidence, from a model code organization
acceptable to authorities having jurisdiction, that product complies with building code in
effect for Project. Include the following information:
1.
2.
3.
4.

Name of evaluation organization.
Date of evaluation.
Time period when report is in effect.
Product and manufacturers' names.
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5.
6.
7.

Description of product.
Test procedures and results.
Limitations of use.

N.

Preconstruction Test Reports: Submit reports written by a qualified testing agency, on
testing agency's standard form, indicating and interpreting results of tests performed
before installation of product, for compliance with performance requirements in the
Contract Documents.

O.

Compatibility Test Reports: Submit reports written by a qualified testing agency, on
testing agency's standard form, indicating and interpreting results of compatibility tests
performed before installation of product. Include written recommendations for primers
and substrate preparation needed for adhesion.

P.

Field Test Reports: Submit written reports indicating and interpreting results of field
tests performed either during installation of product or after product is installed in its
final location, for compliance with requirements in the Contract Documents.

Q.

Design Data: Prepare and submit written and graphic information, including, but not
limited to, performance and design criteria, list of applicable codes and regulations, and
calculations. Include list of assumptions and other performance and design criteria and
a summary of loads. Include load diagrams if applicable. Provide name and version of
software, if any, used for calculations. Include page numbers.

PART 3 - EXECUTION
3.1

CONTRACTOR'S REVIEW

A.

Action and Informational Submittals: Review each submittal and check for coordination
with other Work of the Contract and for compliance with the Contract Documents. Note
corrections and field dimensions. Mark with approval stamp before submitting to
Architect.

B.

Approval Stamp: Stamp each submittal with a uniform, approval stamp. Include
Project name and location, submittal number, Specification Section title and number,
name of reviewer, date of Contractor's approval, and statement certifying that submittal
has been reviewed, checked, and approved for compliance with the Contract
Documents.

3.2
A.

ARCHITECT'S ACTION
Action Submittals: Architect will review each submittal, make marks to indicate
corrections or revisions required, and return it. Architect will stamp each submittal with
an action stamp and will mark stamp appropriately to indicate action, as follows:
1.
2.

NO EXCEPTIONS TAKEN: This means that fabrication may be undertaken.
NOTE MARKINGS:
This means that fabrication may be undertaken
incorporating the markings on the submittals.
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3.
4.
5.

REJECTED: This means that fabrication may not be undertaken and that a new
or corrected resubmittal is required.
REVISE & RESUBMIT: This means that fabrication may not be undertaken and
that a new or corrected resubmittal is required.
REVIEWED: This means that the submittal was reviewed for information only.

B.

Informational Submittals: Architect will review each submittal and will not return it, or
will return it if it does not comply with requirements. Architect will forward each
submittal to appropriate party.

C.

Incomplete submittals are unacceptable, will be considered nonresponsive, and will be
returned for resubmittal without review.

D.

Submittals not required by the Contract Documents may be returned by the Architect
without action.

END OF SECTION 01 33 00
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SECTION 01 40 00 - QUALITY REQUIREMENTS
PART 1 - GENERAL
1.1

SUMMARY

A.

Section includes administrative and procedural requirements for quality assurance and
quality control.

B.

Testing and inspection services are required to verify compliance with requirements
specified or indicated. These services do not relieve Contractor of responsibility for
compliance with the Contract Document requirements.
1.

2.

3.
1.2

Specific quality-assurance and quality-control requirements for individual work
results are specified in their respective Specification Sections. Requirements in
individual Sections may also cover production of standard products.
Specified tests, inspections, and related actions do not limit Contractor's other
quality-assurance and quality-control procedures that facilitate compliance with
the Contract Document requirements.
Specific test and inspection requirements are not specified in this Section.

DEFINITIONS

A.

Experienced: When used with an entity or individual, "experienced" unless otherwise
further described means having successfully completed a minimum of five previous
projects similar in nature, size, and extent to this Project; being familiar with special
requirements indicated; and having complied with requirements of authorities having
jurisdiction.

B.

Field Quality-Control Tests: Tests and inspections that are performed on-site for
installation of the Work and for completed Work.

C.

Installer/Applicator/Erector: Contractor or another entity engaged by Contractor as an
employee, Subcontractor, or Sub-subcontractor, to perform a particular construction
operation, including installation, erection, application, assembly, and similar operations.
1.

D.

Use of trade-specific terminology in referring to a trade or entity does not require
that certain construction activities be performed by accredited or unionized
individuals, or that requirements specified apply exclusively to specific trade(s).

Product Tests: Tests and inspections that are performed by a nationally recognized
testing laboratory (NRTL) according to 29 CFR 1910.7, by a testing agency accredited
according to NIST's National Voluntary Laboratory Accreditation Program (NVLAP), or
by a testing agency qualified to conduct product testing and acceptable to authorities
having jurisdiction, to establish product performance and compliance with specified
requirements.

QUALITY REQUIREMENTS
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E.

Source Quality-Control Tests: Tests and inspections that are performed at the source;
for example, plant, mill, factory, or shop.

F.

Testing Agency: An entity engaged to perform specific tests, inspections, or both.
Testing laboratory shall mean the same as testing agency.

G.

Quality-Assurance Services: Activities, actions, and procedures performed before and
during execution of the Work to guard against defects and deficiencies and
substantiate that proposed construction will comply with requirements.

H.

Quality-Control Services: Tests, inspections, procedures, and related actions during
and after execution of the Work to evaluate that actual products incorporated into the
Work and completed construction comply with requirements. Contractor's qualitycontrol services do not include contract administration activities performed by Architect.

1.3

CONFLICTING REQUIREMENTS

A.

Conflicting Standards and Other Requirements: If compliance with two or more
standards or requirements are specified and the standards or requirements establish
different or conflicting requirements for minimum quantities or quality levels, comply
with the most stringent requirement. Refer conflicting requirements that are different,
but apparently equal, to Architect for direction before proceeding.

B.

Minimum Quantity or Quality Levels: The quantity or quality level shown or specified
shall be the minimum provided or performed. The actual installation may comply
exactly with the minimum quantity or quality specified, or it may exceed the minimum
within reasonable limits. To comply with these requirements, indicated numeric values
are minimum or maximum, as appropriate, for the context of requirements. Refer
uncertainties to Architect for a decision before proceeding.

1.4

INFORMATIONAL SUBMITTALS

A.

Contractor's Quality-Control Plan: For quality-assurance and quality-control activities
and responsibilities.

B.

Qualification Data: For Contractor's quality-control personnel.

C.

Reports: Prepare and submit certified written reports and documents as specified.

D.

Permits, Licenses, and Certificates: For Owner's record, submit copies of permits,
licenses, certifications, inspection reports, releases, jurisdictional settlements, notices,
receipts for fee payments, judgments, correspondence, records, and similar documents
established for compliance with standards and regulations bearing on performance of
the Work.

QUALITY REQUIREMENTS
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1.5
A.

REPORTS AND DOCUMENTS
Test and Inspection Reports: Prepare and submit certified written reports specified in
other Sections. Include the following:
1.
2.
3.
4.
5.
6.
7.
8.
9.
10.
11.
12.
13.

B.

Manufacturer's Technical Representative's Field Reports: Prepare written information
documenting manufacturer's technical representative's tests and inspections specified
in other Sections. Include the following:
1.
2.
3.
4.
5.
6.
7.

1.6

Date of issue.
Project title and number.
Name, address, telephone number, and email address of testing agency.
Dates and locations of samples and tests or inspections.
Names of individuals making tests and inspections.
Description of the Work and test and inspection method.
Identification of product and Specification Section.
Complete test or inspection data.
Test and inspection results and an interpretation of test results.
Record of temperature and weather conditions at time of sample taking and
testing and inspection.
Comments or professional opinion on whether tested or inspected Work complies
with the Contract Document requirements.
Name and signature of laboratory inspector.
Recommendations on retesting and re-inspecting.

Name, address, telephone number, and email address of technical
representative making report.
Statement on condition of substrates and their acceptability for installation of
product.
Statement that products at Project site comply with requirements.
Summary of installation procedures being followed, whether they comply with
requirements and, if not, what corrective action was taken.
Results of operational and other tests and a statement of whether observed
performance complies with requirements.
Statement whether conditions, products, and installation will affect warranty.
Other required items indicated in individual Specification Sections.

QUALITY ASSURANCE

A.

General: Qualifications paragraphs in this article establish the minimum qualification
levels required; individual Specification Sections specify additional requirements.

B.

Manufacturer Qualifications: A firm experienced in manufacturing products or systems
similar to those indicated for this Project and with a record of successful in-service
performance, as well as sufficient production capacity to produce required units. As
applicable, procure products from manufacturers able to meet qualification
requirements, warranty requirements, and technical or factory-authorized service
representative requirements.

QUALITY REQUIREMENTS
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C.

Fabricator Qualifications: A firm experienced in producing products similar to those
indicated for this Project and with a record of successful in-service performance, as
well as sufficient production capacity to produce required units.

D.

Installer Qualifications: A firm or individual experienced in installing, erecting, applying,
or assembling work similar in material, design, and extent to that indicated for this
Project, whose work has resulted in construction with a record of successful in-service
performance.

E.

Professional Engineer Qualifications: A professional engineer who is legally qualified to
practice in jurisdiction where Project is located and who is experienced in providing
engineering services of the kind indicated. Engineering services are defined as those
performed for installations of the system, assembly, or product that are similar in
material, design, and extent to those indicated for this Project.

F.

Specialists: Certain Specification Sections require that specific construction activities
shall be performed by entities who are recognized experts in those operations.
Specialists shall satisfy qualification requirements indicated and shall be engaged for
the activities indicated.
1.

Requirements of authorities having jurisdiction shall supersede requirements for
specialists.

G.

Testing Agency Qualifications: An NRTL, an NVLAP, or an independent agency with
the experience and capability to conduct testing and inspection indicated, as
documented according to ASTM E 329; and with additional qualifications specified in
individual Sections; and, where required by authorities having jurisdiction, that is
acceptable to authorities.

H.

Manufacturer's Technical Representative Qualifications: An authorized representative
of manufacturer who is trained and approved by manufacturer to observe and inspect
installation of manufacturer's products that are similar in material, design, and extent to
those indicated for this Project.

I.

Factory-Authorized
Service
Representative
Qualifications:
An
authorized
representative of manufacturer who is trained and approved by manufacturer to inspect
installation of manufacturer's products that are similar in material, design, and extent to
those indicated for this Project.

1.7

QUALITY CONTROL

A.

Manufacturer's Field Services: Where indicated, engage a factory-authorized service
representative to inspect field-assembled components and equipment installation,
including service connections.

B.

Manufacturer's Technical
technical representative to
representative's services
examination of substrates

QUALITY REQUIREMENTS
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Installer activities, inspection of completed portions of the Work, and submittal of
written reports.
C.

Associated Contractor Services: Cooperate with agencies and representatives
performing required tests, inspections, and similar quality-control services, and provide
reasonable auxiliary services as requested. Notify agency sufficiently in advance of
operations to permit assignment of personnel. Provide the following:
1.
2.
3.
4.
5.
6.
7.

D.

Coordination: Coordinate sequence of activities to accommodate required qualityassurance and quality-control services with a minimum of delay and to avoid necessity
of removing and replacing construction to accommodate testing and inspection.
1.

1.8

Access to the Work.
Incidental labor and facilities necessary to facilitate tests and inspections.
Adequate quantities of representative samples of materials that require testing
and inspection. Assist agency in obtaining samples.
Facilities for storage and field curing of test samples.
Delivery of samples to testing agencies.
Preliminary design mix proposed for use for material mixes that require control by
testing agency.
Security and protection for samples and for testing and inspection equipment at
Project site.

Schedule times for tests, inspections, obtaining samples, and similar activities.

SPECIAL TESTS AND INSPECTIONS

A.

Special Tests and Inspections: Owner may engage a qualified testing agency to
conduct quality control testing.

B.

Contractor responsibility includes scheduling/ coordinating testing and inspections as
required to maintain schedule.

PART 2 - PRODUCTS (Not Used)
PART 3 - EXECUTION
3.1
A.

REPAIR AND PROTECTION
General: On completion of testing, inspection, sample taking, and similar services,
repair damaged construction and restore substrates and finishes.
1.

Provide materials and comply with installation requirements specified in other
Specification Sections or matching existing substrates and finishes. Restore
patched areas and extend restoration into adjoining areas with durable seams
that are as invisible as possible.

QUALITY REQUIREMENTS
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B.

Protect construction exposed by or for quality-control service activities.

C.

Repair and protection are Contractor's responsibility, regardless of the assignment of
responsibility for quality-control services.

END OF SECTION 01 40 00
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SECTION 01 50 00 - TEMPORARY FACILITIES AND CONTROLS
PART 1 - GENERAL
1.1
A.

1.2
A.

1.3
A.

USE CHARGES
Electric Power Service from Existing System: Electric power from Owner's existing
system is available for use without metering and without payment of use charges.
Provide connections and extensions of services as required for construction
operations.
INFORMATIONAL SUBMITTALS
Fire-Safety Program: Show compliance with requirements of NFPA 241 and authorities
having jurisdiction. Indicate Contractor personnel responsible for management of fireprevention program.
PROJECT CONDITIONS
Temporary Use of Permanent Facilities: Engage Installer of each permanent service to
assume responsibility for operation, maintenance, and protection of each permanent
service during its use as a construction facility before Owner's acceptance, regardless
of previously assigned responsibilities.

PART 2 - PRODUCTS
2.1
A.

2.2

MATERIALS
Dust-Control Adhesive-Surface Walk-Off Mats: Provide mats minimum 36 by 60
inches.
TEMPORARY FACILITIES

A.

Field Offices, General: If contractor requires a field office, Owner will provide interior
space within the building.

B.

Storage: Space is limited within the building for storage of materials. Contractor to
bring materials to site on an as needed basis. No extra space is available within the
building for storage of materials.

TEMPORARY FACILITIES AND CONTROLS
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2.3
A.

EQUIPMENT
Fire Extinguishers: Portable, UL rated; with class and extinguishing agent as required
by locations and classes of fire exposures.

PART 3 - EXECUTION
3.1

INSTALLATION, GENERAL

A.

Locate facilities where they will serve Project adequately and result in minimum
interference with performance of the Work. Relocate and modify facilities as required
by progress of the Work.

B.

Provide each facility ready for use when needed to avoid delay. Do not remove until
facilities are no longer needed or are replaced by authorized use of completed
permanent facilities.

3.2
A.

TEMPORARY UTILITY INSTALLATION
Sanitary Facilities:
1.

B.

3.3
A.

Toilets: Use of Owner's existing toilet facilities will be permitted.

Isolation of Work Areas in Occupied Facilities: Prevent dust, fumes, and odors from
entering occupied areas.
SUPPORT FACILITIES INSTALLATION
Traffic Controls: Comply with requirements of authorities having jurisdiction.
1.
2.

Protect existing site improvements to remain including curbs, pavement, and
utilities.
Maintain access for fire-fighting equipment and access to fire hydrants.

B.

Parking: Use designated areas of Owner's existing parking areas for construction
personnel.

C.

Waste Disposal Facilities: Provide waste-collection containers in sizes adequate to
handle waste from construction operations. Comply with requirements of authorities
having jurisdiction.

3.4
A.

SECURITY AND PROTECTION FACILITIES INSTALLATION
Protection of Existing Facilities: Protect existing vegetation, equipment, structures,
utilities, and other improvements at Project site and on adjacent properties, except
those indicated to be removed or altered. Repair damage to existing facilities.

TEMPORARY FACILITIES AND CONTROLS
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B.

Barricades, Warning Signs, and Lights: Comply with requirements of authorities having
jurisdiction for erecting structurally adequate barricades, including warning signs and
lighting.

C.

Temporary Egress: Maintain temporary egress from existing occupied facilities as
indicated and as required by authorities having jurisdiction.

D.

Temporary Fire Protection: Install and maintain temporary fire-protection facilities of
types needed to protect against reasonably predictable and controllable fire losses.
Comply with NFPA 241; manage fire-prevention program.
1.
2.

3.

3.5

Prohibit smoking in construction areas. Comply with additional limits on smoking
specified in other Sections.
Supervise welding operations, combustion-type temporary heating units, and
similar sources of fire ignition according to requirements of authorities having
jurisdiction.
Develop and supervise an overall fire-prevention and -protection program for
personnel at Project site. Review needs with local fire department and establish
procedures to be followed. Instruct personnel in methods and procedures. Post
warnings and information.

OPERATION, TERMINATION, AND REMOVAL

A.

Supervision: Enforce strict discipline in use of temporary facilities. To minimize waste
and abuse, limit availability of temporary facilities to essential and intended uses.

B.

Maintenance: Maintain facilities in good operating condition until removal.

C.

Termination and Removal: Remove each temporary facility when need for its service
has ended, when it has been replaced by authorized use of a permanent facility.
Complete or, if necessary, restore permanent construction that may have been delayed
because of interference with temporary facility. Repair damaged Work, clean exposed
surfaces, and replace construction that cannot be satisfactorily repaired.

END OF SECTION 01 50 00

TEMPORARY FACILITIES AND CONTROLS

01 50 00 - 3

Health Sciences Center Railing Replacement
Belmont College 18-125
SECTION 01 60 00 - PRODUCT REQUIREMENTS
PART 1 - GENERAL
1.1
A.

DEFINITIONS
Products: Items obtained for incorporating into the Work. The term "product" includes
the terms "material," "equipment," "system," and terms of similar intent.
1.

2.

3.

Named Products: Items identified by manufacturer's product name, including
make or model number or other designation shown or listed in manufacturer's
published product literature that is current as of date of the Contract Documents.
New Products: Items that have not previously been incorporated into another
project or facility. Products salvaged or recycled from other projects are not
considered new products.
Comparable Product: Product that is demonstrated and approved by Architect
through submittal process to have the indicated qualities related to type, function,
dimension, in-service performance, physical properties, appearance, and other
characteristics that equal or exceed those of specified product.

B.

Basis-of-Design Product Specification: A specification in which a single manufacturer's
product is named and accompanied by the words "basis-of-design product," including
make or model number or other designation. In addition to the basis-of-design product
description, product attributes and characteristics may be listed to establish the
significant qualities related to type, function, in-service performance and physical
properties, weight, dimension, durability, visual characteristics, and other special
features and requirements for purposes of evaluating comparable products of
additional manufacturers named in the specification.

C.

Subject to Compliance with Requirements: Where the phrase "Subject to compliance
with requirements" introduces a product selection procedure in an individual
Specification Section, provide products qualified under the specified product
procedure. In the event that a named product or product by a named manufacturer
does not meet the other requirements of the specifications, select another named
product or product from another named manufacturer that does meet the requirements
of the specifications. Submit a comparable product request, if applicable.

1.2
A.

QUALITY ASSURANCE
Compatibility of Options: If Contractor is given option of selecting between two or more
products for use on Project, select product compatible with products previously
selected, even if previously selected products were also options.
1.
2.

Each contractor is responsible for providing products and construction methods
compatible with products and construction methods of other contractors.
If a dispute arises between contractors over concurrently selectable but
incompatible products, Architect will determine which products shall be used.

PRODUCT REQUIREMENTS
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1.3

PRODUCT DELIVERY, STORAGE, AND HANDLING

A.

Deliver, store, and handle products using means and methods that will prevent
damage, deterioration, and loss, including theft and vandalism. Comply with
manufacturer's written instructions.

B.

Delivery and Handling:
1.
2.

3.

4.

C.

Storage:
1.
2.
3.

4.
5.
1.4
A.

Store products to allow for inspection and measurement of quantity or counting of
units.
Store materials in a manner that will not endanger Project structure.
Store products that are subject to damage by the elements, under cover in a
weathertight enclosure above ground, with ventilation adequate to prevent
condensation.
Comply with product manufacturer's written instructions for temperature,
humidity, ventilation, and weather-protection requirements for storage.
Protect stored products from damage and liquids from freezing.

PRODUCT WARRANTIES
Warranties specified in other Sections shall be in addition to, and run concurrent with,
other warranties required by the Contract Documents. Manufacturer's disclaimers and
limitations on product warranties do not relieve Contractor of obligations under
requirements of the Contract Documents.
1.
2.

B.

Schedule delivery to minimize long-term storage at Project site and to prevent
overcrowding of construction spaces.
Coordinate delivery with installation time to ensure minimum holding time for
items that are flammable, hazardous, easily damaged, or sensitive to
deterioration, theft, and other losses.
Deliver products to Project site in an undamaged condition in manufacturer's
original sealed container or other packaging system, complete with labels and
instructions for handling, storing, unpacking, protecting, and installing.
Inspect products on delivery to determine compliance with the Contract
Documents and to determine that products are undamaged and properly
protected.

Manufacturer's Warranty: Written warranty furnished by individual manufacturer
for a particular product and specifically endorsed by manufacturer to Owner.
Special Warranty: Written warranty required by the Contract Documents to
provide specific rights for Owner.

Special Warranties: Prepare a written document that contains appropriate terms and
identification, ready for execution.
1.

Manufacturer's Standard Form: Modified to include Project-specific information
and properly executed.

PRODUCT REQUIREMENTS
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2.
3.

Specified Form: When specified forms are included with the Specifications,
prepare a written document using indicated form properly executed.
See other Sections for specific content requirements and particular requirements
for submitting special warranties.

PART 2 - PRODUCTS
2.1
A.

PRODUCT SELECTION PROCEDURES
General Product Requirements: Provide products that comply with the Contract
Documents, are undamaged and, unless otherwise indicated, are new at time of
installation.
1.
2.

3.
4.
5.
6.

Provide products complete with accessories, trim, finish, fasteners, and other
items needed for a complete installation and indicated use and effect.
Standard Products: If available, and unless custom products or nonstandard
options are specified, provide standard products of types that have been
produced and used successfully in similar situations on other projects.
Owner reserves the right to limit selection to products with warranties meeting
requirements of the Contract Documents.
Where products are accompanied by the term "as selected," Architect will make
selection.
Descriptive, performance, and reference standard requirements in the
Specifications establish salient characteristics of products.
Or Equal: For products specified by name and accompanied by the term "or
equal," or "or approved equal," or "or approved," comply with requirements in
"Comparable Products" Article to obtain approval for use of an unnamed product.
a.

B.

Submit additional documentation required by Architect in order to establish
equivalency of proposed products. Evaluation of "or equal" product status
is by the Architect, whose determination is final.

Product Selection Procedures:
1.

Sole Product: Where Specifications name a single manufacturer and product,
provide the named product that complies with requirements. Comparable
products or substitutions for Contractor's convenience will not be considered.
a.

2.

Sole product may be indicated by the phrase: "Subject to compliance with
requirements, provide the following: …"

Sole Manufacturer/Source: Where Specifications name a single manufacturer or
source, provide a product by the named manufacturer or source that complies
with requirements. Comparable products or substitutions for Contractor's
convenience will not be considered.
a.

Sole manufacturer/source may be indicated by the phrase: "Subject to
compliance with requirements, provide products by the following: …"

PRODUCT REQUIREMENTS
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3.

Limited List of Products: Where Specifications include a list of names of
manufacturers, provide products comparable to the product listed and complying
with the specifications and requirements.
a.

4.

Non-Limited List of Products: Where Specifications include a list of names of
manufacturers, provide one of the products listed, or an unnamed product, which
complies with requirements.
a.

5.

C.

Limited list of manufacturers is indicated by the phrase: "Subject to
compliance with requirements, provide products by one of the following: …"

Non-Limited List of Manufacturers: Where Specifications include a list of
available manufacturers, provide a product by one of the manufacturers listed, or
a product by an unnamed manufacturer, which complies with requirements.
a.

7.

Non-limited list of products is indicated by the phrase: "Subject to
compliance with requirements, available products that may be incorporated
in the Work include, but are not limited to, the following: …"

Limited List of Manufacturers: Where Specifications include a list of
manufacturers' names, provide a product by one of the manufacturers listed that
complies with requirements.
a.

6.

Limited list of products may be indicated by the phrase: "Subject to
compliance with requirements, provide one of the following: …"

Non-limited list of manufacturers is indicated by the phrase: "Subject to
compliance with requirements, available manufacturers whose products
may be incorporated in the Work include, but are not limited to, the
following: …"

Basis-of-Design Product: Where Specifications name a product, or refer to a
product indicated on Drawings, and include a list of manufacturers, provide the
specified or indicated product or a comparable product by one of the other
named manufacturers. Drawings and Specifications indicate sizes, profiles,
dimensions, and other characteristics that are based on the product named.
Comply with requirements in "Comparable Products" Article for consideration of
an unnamed product by one of the other named manufacturers.

Visual Selection Specification: Where Specifications include the phrase "as selected by
Architect from manufacturer's full range" or similar phrase, select a product that
complies with requirements. Architect will select color, gloss, pattern, density, or
texture from manufacturer's product line that includes both standard and premium
items.

PART 3 - EXECUTION (Not Used)
END OF SECTION 01 60 00
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SECTION 01 73 00 - EXECUTION
PART 1 - GENERAL
1.1
A.

SUMMARY
Section includes general administrative and procedural requirements governing
execution of the Work including, but not limited to, the following:
1.
2.
3.
4.
5.
6.
7.

1.2

Construction layout.
Field engineering and surveying.
Installation of the Work.
Cutting and patching.
Coordination of Owner-installed products.
Starting and adjusting.
Protection of installed construction.

DEFINITIONS

A.

Cutting: Removal of in-place construction necessary to permit installation or
performance of subsequent work.

B.

Patching: Fitting and repair work required to restore construction to original conditions
after installation of subsequent work.

1.3
A.

QUALITY ASSURANCE
Cutting and Patching: Comply with requirements for and limitations on cutting and
patching of construction elements.
1.

Structural Elements: When cutting and patching structural elements, notify
Architect of locations and details of cutting and await directions from Architect
before proceeding. Shore, brace, and support structural elements during cutting
and patching. Do not cut and patch structural elements in a manner that could
change their load-carrying capacity or increase deflection.

2.

Visual Elements: Do not cut and patch construction in a manner that results in
visual evidence of cutting and patching. Do not cut and patch exposed
construction in a manner that would, in Architect's opinion, reduce the building's
aesthetic qualities. Remove and replace construction that has been cut and
patched in a visually unsatisfactory manner.

EXECUTION
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PART 2 - PRODUCTS
2.1
A.

MATERIALS
In-Place Materials: Use materials for patching identical to in-place materials. For
exposed surfaces, use materials that visually match in-place adjacent surfaces to the
fullest extent possible.
1.

If identical materials are unavailable or cannot be used, use materials that, when
installed, will provide a match acceptable to Architect for the visual and functional
performance of in-place materials.

PART 3 - EXECUTION
3.1

EXAMINATION

A.

Existing Conditions: The existence and location of in-wall and construction indicated as
existing are not guaranteed. Before beginning work, investigate and verify the
existence and location of mechanical and electrical systems and other construction
affecting the Work.

B.

Photograph Documentation:
construction.

C.

Examination and Acceptance of Conditions: Before proceeding with each component
of the Work, examine substrates, areas, and conditions, with Installer or Applicator
present where indicated, for compliance with requirements for installation tolerances
and other conditions affecting performance. Record observations.
1.
Examine walls, floors, and other surfaces for suitable conditions where products
and systems are to be installed.
2.
Verify compatibility with and suitability of substrates, including compatibility with
existing finishes or primers.

3.2

Photograph existing conditions prior to the start of

PREPARATION

A.

Field Measurements: Take field measurements as required to fit the Work properly.
Recheck measurements before installing each product. Where portions of the Work are
indicated to fit to other construction, verify dimensions of other construction by field
measurements before fabrication. Coordinate fabrication schedule with construction
progress to avoid delaying the Work.

B.

Space Requirements: Verify space requirements and dimensions of items shown
diagrammatically on Drawings.

C.

Review of Contract Documents and Field Conditions: Immediately on discovery of the
need for clarification of the Contract Documents caused by differing field conditions
outside the control of Contractor, submit a request for information to Architect.

EXECUTION
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3.3
A.

3.4
A.

CONSTRUCTION LAYOUT
Verification: Before proceeding to lay out the Work, verify layout information shown on
Drawings. If discrepancies are discovered, notify Architect promptly.
INSTALLATION
General: Locate the Work and components of the Work accurately, in correct alignment
and elevation, as indicated.
1.

Make vertical work plumb and make horizontal work level.

B.

Comply with manufacturer's written instructions and recommendations for installing
products in applications indicated.

C.

Install products at the time and under conditions that will ensure the best possible
results. Maintain conditions required for product performance until Substantial
Completion.

D.

Conduct construction operations so no part of the Work is subjected to damaging
operations or loading in excess of that expected during normal conditions of
occupancy.

E.

Sequence the Work and allow adequate clearances to accommodate movement of
construction items on site and placement in permanent locations.

F.

Tools and Equipment: Where possible, select tools or equipment that minimize
production of excessive noise levels.

G.

Templates: Obtain and distribute to the parties involved templates for work specified to
be factory prepared and field installed. Check Shop Drawings of other portions of the
Work to confirm that adequate provisions are made for locating and installing products
to comply with indicated requirements.

H.

Attachment: Provide blocking and attachment plates and anchors and fasteners of
adequate size and number to securely anchor each component in place, accurately
located and aligned with other portions of the Work. Where size and type of
attachments are not indicated, verify size and type required for load conditions.
1.
2.
3.

I.

Mounting Heights: Where mounting heights are not indicated, mount components
at heights directed by Architect.
Allow for building movement, including thermal expansion and contraction.
Coordinate installation of anchorages. Furnish setting drawings, templates, and
directions for installing anchorages, including sleeves, concrete inserts, anchor
bolts, and items with integral anchors, that are to be embedded in concrete or
masonry. Deliver such items to Project site in time for installation.

Joints: Make joints of uniform width. Where joint locations in exposed work are not
indicated, arrange joints for the best visual effect. Fit exposed connections together to
form hairline joints.

EXECUTION
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J.
3.5
A.

Repair or remove and replace damaged, defective, or nonconforming Work.
CUTTING AND PATCHING
Cutting and Patching, General: Employ skilled workers to perform cutting and patching.
Proceed with cutting and patching at the earliest feasible time, and complete without
delay.
1.

Cut in-place construction to provide for installation of other components or
performance of other construction, and subsequently patch as required to restore
surfaces to their original condition.

B.

Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or
damaged during installation or cutting and patching operations, by methods and with
materials so as not to void existing warranties.

C.

Temporary Support: Provide temporary support of work to be cut.

D.

Protection: Protect in-place construction during cutting and patching to prevent
damage. Provide protection from adverse weather conditions for portions of Project
that might be exposed during cutting and patching operations.

E.

Adjacent Occupied Areas: Where interference with use of adjoining areas or
interruption of free passage to adjoining areas is unavoidable, coordinate cutting and
patching according to requirements in Section 01 10 00 "Summary."

F.

Cutting: Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and
similar operations, including excavation, using methods least likely to damage
elements retained or adjoining construction. If possible, review proposed procedures
with original Installer; comply with original Installer's written recommendations.
1.

2.
3.
4.
G.

In general, use hand or small power tools designed for sawing and grinding, not
hammering and chopping. Cut holes and slots neatly to minimum size required,
and with minimum disturbance of adjacent surfaces. Temporarily cover openings
when not in use.
Finished Surfaces: Cut or drill from the exposed or finished side into concealed
surfaces.
Concrete and Masonry: Cut using a cutting machine, such as an abrasive saw or
a diamond-core drill.
Proceed with patching after construction operations requiring cutting are
complete.

Patching: Patch construction by filling, repairing, refinishing, closing up, and similar
operations following performance of other work. Patch with durable seams that are as
invisible as practicable. Provide materials and comply with installation requirements
specified in other Sections, where applicable.
1.

EXECUTION

Inspection: Where feasible, test and inspect patched areas after completion to
demonstrate physical integrity of installation.
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2.

Exposed Finishes: Restore exposed finishes of patched areas and extend finish
restoration into retained adjoining construction in a manner that will minimize
evidence of patching and refinishing.
a.
b.

3.

Floors and Walls: Provide an even surface of uniform finish, color, texture, and
appearance. Remove in-place floor and wall coverings and replace with new
materials, if necessary, to achieve uniform color and appearance.
a.

H.

3.6

Clean piping, conduit, and similar features before applying paint or other
finishing materials.
Restore damaged pipe covering to its original condition.

Where patching occurs in a painted surface, prepare substrate and apply
primer and intermediate paint coats appropriate for substrate over the
patch, and apply final paint coat over entire unbroken surface containing
the patch. Provide additional coats until patch blends with adjacent
surfaces.

Cleaning: Clean areas and spaces where cutting and patching are performed. Remove
paint, mortar, oils, putty, and similar materials from adjacent finished surfaces.
PROTECTION OF INSTALLED CONSTRUCTION

A.

Protection of Existing Items: Provide protection and ensure that existing items to
remain undisturbed by construction are maintained in condition that existed at
commencement of the Work.

B.

Comply with manufacturer's written instructions for temperature and relative humidity.

END OF SECTION 01 73 00
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SECTION 02 41 19 - SELECTIVE DEMOLITION
PART 1 - GENERAL
1.1

DEFINITIONS

A.

Remove: Detach items from existing construction and dispose of them off-site unless
indicated to be salvaged or reinstalled.

B.

Remove and Salvage: Remove items from existing construction, in a manner to
prevent damage, turn over to Owner or transport as indicated to Owner designated
area.

C.

Existing to Remain: Leave existing items that are not to be removed and that are not
otherwise indicated to be salvaged or reinstalled.

1.2

MATERIALS OWNERSHIP

A.

Unless otherwise indicated, demolition waste becomes property of Contractor.

B.

Salvage existing steel railing system and turn over to Owner.

1.3

INFORMATIONAL SUBMITTALS

A.

Proposed Protection Measures: Submit report, including Drawings, that indicates the
measures proposed for protecting individuals and property, for dust control and for
noise control. Indicate proposed locations and construction of barriers.

B.

Pre-demolition Photographs or Video: Show existing conditions of adjoining
construction, including finish surfaces that might be misconstrued as damage caused
by demolition operations.

1.4

FIELD CONDITIONS

A.

Owner will occupy portions of building immediately adjacent to selective demolition
area. Conduct selective demolition so Owner's operations will not be disrupted.
Coordinate any demolition with Owner/ Architect so as to minimize disruption of day to
day operations by students, faculty and staff. Provide a life safety plan for the Owner
and Local Authorities having jurisdiction to review and approve prior to starting any
demolition work. The life safety plan shall include a floor plan indicating all exists,
location of any temporary partitions and location of fire equipment as required by the
local AHJ.

B.

Conditions existing at time of inspection for bidding purpose will be maintained by
Owner as far as practical.

SELECTIVE DEMOLITION
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C.

Notify Architect of discrepancies between existing conditions and Drawings before
proceeding with selective demolition.

D.

Storage or sale of removed items or materials on-site is not permitted.

E.

Utility Service: Maintain existing utilities indicated to remain in service and protect them
against damage during selective demolition operations.
1.

1.5
A.

Maintain fire-protection facilities in service during selective demolition operations.

COORDINATION
Arrange selective demolition schedule so as not to interfere with Owner's operations.

PART 2 - PRODUCTS
2.1

PERFORMANCE REQUIREMENTS

A.

Regulatory Requirements: Comply with governing EPA notification regulations before
beginning selective demolition. Comply with hauling and disposal regulations of
authorities having jurisdiction.

B.

Standards: Comply with ASSE A10.6 and NFPA 241.

PART 3 - EXECUTION
3.1

EXAMINATION

A.

Verify that utilities have been disconnected and capped before starting selective
demolition operations.

B.

Review Project Record Documents of existing construction or other existing condition
and hazardous material information provided by Owner. Owner does not guarantee
that existing conditions are same as those indicated in Project Record Documents.

3.2
A.

PROTECTION
Temporary Protection: Provide temporary barricades and other protection required to
prevent injury to people and damage to adjacent buildings and facilities to remain.
1.
2.
3.

Provide protection to ensure safe passage of people around selective demolition
area and to and from occupied portions of building.
Protect walls, ceilings, floors, and other existing finish work that are to remain or
that are exposed during selective demolition operations.
Cover and protect furniture, furnishings, and equipment that have not been
removed.

SELECTIVE DEMOLITION
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B.
3.3
A.

Remove temporary barricades and protections where hazards no longer exist.
SELECTIVE DEMOLITION, GENERAL
General: Demolish and remove existing construction only to the extent required by new
construction and as indicated. Use methods required to complete the Work within
limitations of governing regulations and as follows:
1.

2.
3.
4.

Neatly cut openings and holes plumb, square, and true to dimensions required.
Use cutting methods least likely to damage construction to remain or adjoining
construction. Use hand tools or small power tools designed for sawing or
grinding, not hammering and chopping. Temporarily cover openings to remain.
Cut or drill from the exposed or finished side into concealed surfaces to avoid
marring existing finished surfaces.
Locate selective demolition equipment and remove debris and materials so as
not to impose excessive loads on supporting walls, floors, or framing.
Dispose of demolished items and materials promptly.

B.

Removed and Salvaged Items:
1.
Owner will transport salvaged items to their own designated area.

C.

Existing Items to Remain: Protect construction indicated to remain against damage and
soiling during selective demolition. When permitted by Architect, items may be
removed to a suitable, protected storage location during selective demolition and
cleaned and reinstalled in their original locations after selective demolition operations
are complete.

3.4
A.

DISPOSAL OF DEMOLISHED MATERIALS
Remove demolition waste materials from Project site and dispose of them in an EPAapproved construction and demolition waste landfill acceptable to authorities having
jurisdiction.
1.
2.
3.

B.
3.5
A.

Do not allow demolished materials to accumulate on-site.
Remove and transport debris in a manner that will prevent spillage on adjacent
surfaces and areas.
Remove debris from elevated portions of building by chute, hoist, or other device
that will convey debris to grade level in a controlled descent.

Burning: Do not burn demolished materials.
CLEANING
Clean adjacent structures and improvements of dust, dirt, and debris caused by
selective demolition operations. Return adjacent areas to condition existing before
selective demolition operations began.

SELECTIVE DEMOLITION
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END OF SECTION 02 41 19
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SECTION 05 73 13 - GLAZED DECORATIVE METAL RAILINGS
PART 1 - GENERAL
1.1
A.

SUMMARY
Section Includes:
1.

1.2
A.

1.3

Decorative Glazed Metal Railing

DEFINITIONS
Railings: Guards, handrails, and similar devices used for protection of occupants at
open-sided floor areas and for pedestrian guidance and support, visual separation, or
wall protection.
REFERENCES

A.

Aluminum Association (AA): AA DAF-45 Designation System for Aluminum Finishes.

B.

ASTM B 26/B 26M - Standard Specification for Aluminum-Alloy Sand Castings; 2005.

C.

ASTM B 209 - Standard Specification for Aluminum and Aluminum-Alloy Sheet and
Plate; 2004.

D.

ASTM B 210 - Standard Specification for Aluminum and Aluminum-Alloy Drawn
Seamless Tubes; 2004.

E.

ASTM B 221 - Standard Specification for Aluminum and Aluminum-Alloy Extruded
Bars, Rods, Wire, Profiles, and Tubes; 2005.

F.

ASTM B 247 - Standard Specification for Aluminum and Aluminum-Alloy Die Forgings,
Hand Forgings, and Rolled Ring Forgings; 2000.

G.

ASTM B 429 - Standard Specification for Aluminum-Alloy Extruded Structural Pipe and
Tube; 2002.

H.

ASTM C 1107 - Standard Specification for Packaged Dry, Hydraulic-Cement Grout
(Non-shrink); 2002.

I.

ASTM E 488 - Standard Test Methods for Strength of Anchors in Concrete and
Masonry Elements; 1996.

J.

American Welding Society (AWS): ANSI/AWS D1.1/D1.1M Structural Welding Code Steel.

K.

Americans with Disabilities Act (ADA).
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L.
1.4

International Code Council (ICC): International Building Code.
COORDINATION AND SCHEDULING

A.

Coordinate selection of shop primers with topcoats to be applied over them. Comply
with paint and coating manufacturers' written instructions to ensure that shop primers
and topcoats are compatible.

B.

Coordinate installation of anchorages for railings. Furnish setting drawings, templates,
and directions for installing anchorages, including sleeves, concrete inserts, anchor
bolts, and items with integral anchors, that are to be embedded in concrete or
masonry. Deliver items to Project site in time for installation.

1.5

PERFORMANCE REQUIREMENTS

A.

General: Handrails and railings shall withstand structural loading as determined by
allowable design working stresses of materials.

B.

Structural Performance: Provide handrails and railings capable of withstanding the
following structural loads without exceeding allowable design working stress of
materials for handrails, railings, anchors and connections:
1.
Top Rail of Guards: Shall withstand the following loads:
a.
Concentrate load of 200 lbf applied to any point and in any direction.
b.
Uniform load of 50 lbf-ft. applied horizontally and concurrently with uniform
load of 100 lbf-ft. applied vertically downward.
c.
Concentrate and uniform loads above need not be assumed to act
concurrently.
2.
Handrails Not Serving as Top Rails: Shall withstand the following loads:
a.
Concentrated load of 200 lbf applied at any point and in any direction.
b.
Uniform load of 50 lbf-ft applied in any direction.
c.
Concentrated and uniform loads above need not be assumed to act
concurrently.
3.
Guards Infill Area: Shall withstand the following loads:
a.
Concentrated horizontal load of 200 lbf. applied to a 1 sq. ft. at any point in
the system, including panels, intermediate rails, balusters, or other
elements composing infill area. Loads need not be assumed to act
concurrently, with loads on top rails in determining stress on guard.

C.

Thermal Movements: Design handrails and railings to allow for movements resulting
from 120 degree F changes in ambient and 180 degree F surface temperatures. Base
engineering calculation on surface temperatures of materials due to both solar heat
gain and night times-sky heat loss.

D.

Corrosion Resistance: Separate incompatible materials to prevent galvanic corrosion.

E.

Delegated Design: Engage a qualified professional engineer to design railings,
including attachment to building construction.

GLAZED DECORATIVE METAL RAILINGS
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1.6
A.
1.7
A.

PREINSTALLATION MEETINGS
Pre-installation Conference: Conduct conference at Project site.
ACTION SUBMITTALS
Product Data: Manufacturer’s data sheets on each product to be used, including:
1.
2.
3.
4.
5.

Preparation instructions and recommendations.
Manufacturer's product lines of railings assembled from standard components.
Storage and handling requirements and recommendations.
Installation methods.
Grout, anchoring cement, and paint products.

B.

Shop Drawings: Include plans, elevations, sections, and attachment details necessary
to depict the proper configuration, assembly and installation and termination of each
product specified.

C.

Delegated Design Submittal: For railing system, include analysis data signed and
sealed by the qualified professional engineer responsible for their preparation.
Engineer to be registered in the State of Ohio.

D.

Samples for Verification: For each type of exposed finish required.
1.
2.
3.

1.8

Sections of each distinctly different linear railing member, including handrails, top
rails, posts, and balusters.
Each type of glass required.
Fittings and brackets.

QUALITY ASSURANCE

A.

Manufacturer’s Qualifications: All primary products specified in this section will be
supplied by a single manufacturer with a minimum of five (5) years experience.

B.

Installer Qualifications: All products listed in this section are to be installed by a single
installer with demonstrated experience in installing products of the same type and
scope as specified.

C.

Mockups: Build mockups to verify selections made under Sample submittals, to
demonstrate aesthetic effects, and to set quality standards for fabrication and
installation.
1.

2.

Build mockups for each form and finish of railing consisting of rails, infill area,
and anchorage system components that are full height and are not less than 24
inches in length.
Subject to compliance with requirements, approved mockups may become part
of the completed Work if undisturbed at time of Substantial Completion.

GLAZED DECORATIVE METAL RAILINGS

05 73 13 - 3

Health Sciences Center Railing Replacement
Belmont College 18-125
1.9

DELIVERY, STORAGE AND HANDLING

A.

Store products in manufacturer’s unopened packaging until ready for installation.

B.

Store products indoors in temperature controlled facility.

1.10

FIELD CONDITIONS

A.

Field Measurements: Verify actual locations of walls and other construction contiguous
with railings by field measurements before fabrication and indicate measurements on
Shop Drawings.

B.

Maintain environmental conditions (temperature, humidity, and ventilation) within limits
recommended by manufacturer for optimum results. Do not install products under
environmental conditions outside manufacturer’s absolute limits.

1.11
A.

WARRANTY
At project closeout, provide to Owner an executed copy of the manufacturer’s standard
limited warranty against manufacturing defect, outlining its terms, conditions and
exclusions from coverage.

PART 2 - PRODUCTS
2.1
A.

MANUFACTURERS
Manufacturers: Subject to compliance with requirements, provide Basis of Design
product or similar product by one of the following:
1.
2.
3.
4.
5.
6.
7.

Architectural Metal Works.
ATR Technologies, Inc.
Livers Bronze Co.
Morse Industries
P & P Artec
Tri Tech, Inc
VIVA Railings, LLC.

B.

Source Limitations: Obtain each type of railing from single source from single
manufacturer.

C.

Basis of Design Product:
1.

Product: Track Rail by Trex Commercial Products (Previously SC Railing CO),
7008 Northland Drive, Suite 150, Brooklyn Park, MN 55428; Phone: 877-2157245.

2.

All stainless to be 304
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2.2

3.

Railing System: Glass railing system design and constructed using ½ inch
laminated or fully tempered glass.
a.
Series: Track Rail
b.
Frame Material: Stainless Steel
1)
Finish: Brushed
c.
Shoe Material: Aluminum with Stainless Steel Cladding. Stainless Steel
Type 304 w/ #4 finish. Grain direction along length of part. All welds to be
NOMAA Finish #1.
1)
Size: 4 ¼” High
d.
Cap Material: Stainless Steel Type 304 w/ #4 finish. Grain direction along
length of part. All welds to be NOMAA Finish #1.
e.
Glass: ½ inch Clear Tempered. Delegated Design engineer to confirm
adequacy of thickness.
f.
Mounting: Top mount to existing steel stringer.
g.
Height: As indicated on drawings.

4.

Handrail and handrail brackets, standoffs, and flanges:
a.
Material: Stainless Steel #304 w/ #4 circumferential finish. All welds to be
NOMAA Finish #1.
b.
Diameter: 1-1/2”.
c.
Wall brackets:
Manufacturers standard wall mounting bracket with
stainless steel disc flange to match glass mounting hardware
d.
Glass Mounting: Manufacturers standard mounting standoff including
stainless steel round glass mount discs on both sides of glazing.

5.

All handrail and top cap welds to be NOMAA #1.

METALS, GENERAL

A.

Metal Surfaces, General: Provide materials with smooth surfaces, without seam marks,
roller marks, rolled trade names, stains, discolorations, or blemishes.

B.

Brackets, Stand-offs, Flanges, and Anchors: Same metal and finish as supported rails
unless otherwise indicated.

2.3

ALUMINUM

A.

Aluminum, General: Provide alloy and temper recommended by aluminum producer
and finisher for type of use and finish indicated, and with strength and durability
properties for each aluminum form required not less than that of alloy and temper
designated below.

B.

Extruded Bars and Shapes: ASTM B 221, Alloy 6063-T5/T52.

C.

Extruded Structural Pipe and Round Tubing: ASMT B 429/ B429M, Alloy 6063-T6.

D.

Drawn Seamless Tubing: ASTM B210, Alloy 6063-T832.

E.

Plate and Sheet: ASTM B 209
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F.

Die and Hand Forgings: ASTM B247, Alloy 6061-T6.

G.

Castings: ASTM B 26/B 26M, Alloy A356.0-T6.

2.4

STAINLESS STEEL

A.

Tubing: ASTM A 554, Grade MT 304.

B.

Pipe: ASTM A 312/ A312M, Grade TP 304.

C.

Sheet, Strip, Plate and Flat Bar: ASTM A 666 or ASTM A 240/ A 240 M, Type 304.

D.

Bars and Shapes: ASTM A 276, Type 304.

2.5

GLASS AND GLAZING MATERIALS

A.

Safety Glazing: Glazing shall comply with 16 CFR 1201, Category II.

B.

Tempered Glass: ASTM C 1048, Kind FT (fully tempered), Condition A (uncoated),
Type 1 (transparent flat glass), Quality-Q3. Provide products that have been tested for
surface and edge compression according to ASTM C 1048 and for impact strength
according to 16 CFR 1201 for Category II materials.
1.
2.

C.

Glazing Cement and Accessories for Structural Glazing: Glazing cement, setting
blocks, shims, and related accessories as recommended or supplied by railing
manufacturer for installing structural glazing in metal subrails.
1.

D.

2.6

Thickness: As required by structural calculations to withstand loads imposted.
Glass Color: Clear.

Glazing Cement: Nonshrinking organic cement designed for curing by passing an
electric current through metal subrail holding glass panel, as standard with
manufacturer.

Glazing Gaskets for Glass Infill Panels: Glazing gaskets and related accessories
recommended or supplied by railing manufacturer for installing glass infill panels in
post-supported railings.
FASTENERS

A.

Handrail and Railing Component Anchors:: Use fasteners fabricated from same basic
metal, unless otherwise indicated.
Do not use metals that are corrosive or
incompatible with materials joined.

B.

Handrail Anchors: Select fasteners of type, grade, and class required to produce
connections suitable for anchoring handrails and railings to other types of construction
indicated and capable of withstanding design loads.
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C.

Fasteners for Anchoring to Other Construction: Select fasteners of type, grade, and
class required to produce connections suitable for anchoring railings to other types of
construction indicated and capable of withstanding design loads.

D.

Provide concealed fasteners for interconnecting railing components and for attaching
railings to other work unless exposed fasteners are unavoidable or exposed fasteners
are the standard fastening method for railings indicated.

2.7

MISCELLANEOUS MATERIALS

A.

Nonshrink, Nonmetallic Grout: Factory-packaged, nonstaining, noncorrosive,
nongaseous grout complying with ASTM C 1107/C 1107M. Provide grout specifically
recommended by manufacturer for interior and exterior applications.

B.

Anchoring Cement: Factory-packaged, nonshrink, nonstaining, hydraulic-controlled
expansion cement formulation for mixing with water at Project site to create pourable
anchoring, patching, and grouting compound.

2.8

FABRICATION

A.

General: Fabricate railings to comply with requirements indicated for design,
dimensions, member sizes and spacing, details, finish, and anchorage, but not less
than that required to support structural loads.

B.

Assemble railings in the shop to greatest extent possible to minimize field splicing and
assembly. Disassemble units only as necessary for shipping and handling limitations.
Clearly mark units for reassembly and coordinated installation. Use connections that
maintain structural value of joined pieces.

C.

Cut, drill, and punch metals cleanly and accurately. Remove burrs and ease edges to a
radius of approximately 1/32 inch unless otherwise indicated. Remove sharp or rough
areas on exposed surfaces.

D.

Form work true to line and level with accurate angles and surfaces.

E.

Mechanical Connections: Fabricate railings by connecting members with railing
manufacturer’s standard concealed mechanical fasteners and fittings, unless otherwise
indicated. Fabricate members and fittings to produce flush, smooth, rigid, hairline
joints.

F.

Brackets, Standoffs,Flanges, Fittings and Anchors: Provide manufacturer’s standard
wall brackets, flanges, miscellaneous fittings and anchors to connect railing members
to other construction.

G.

Provide anchoring devices to connect railings to concrete. Fabricate anchoring
devices capable of withstanding loads imposed by railings. Coordinate anchoring
devices with supporting structure.
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H.

Shear and punch metals clearly and accurately.
edges.

I.

Cut, reinforce, drill and tap components as indicated on drawings to receive finish
hardware, screws and similar items.

J.

Close exposed ends of railing members with prefabricated end fittings.

K.

Provide mounted handrails wall/ glass returns at railing ends unless otherwise
indicated to return to floor. Close ends of returns.

2.9
A.

Remove burrs from exposed cut

GLAZING PANEL FABRICATION
General: Fabricate to sizes and shapes required; provide for proper edge clearance
and bite on glazing panels.
1.
2.

Clean-cut or flat-grind edges at butt-glazed sealant joints to produce square
edges with slight chamfers at junctions of edges and faces.
Grind smooth exposed edges, including those at open joints, to produce square
edges with slight chamfers at junctions of edges and faces.

B.

Structural Glass Balusters: Factory-bond glass to aluminum base and top-rail channels
in railing manufacturer's plant using glazing cement to comply with manufacturer's
written specifications, unless field glazing is standard with manufacturer.

C.

Infill Panels: Provide tempered glass panels.

2.10

GENERAL FINISH REQUIREMENTS

A.

Protect mechanical finishes on exposed surfaces from damage by applying a
strippable, temporary protective covering before shipment.

B.

Appearance of Finished Work: Noticeable variations in same piece are not acceptable.
Variations in appearance of abutting or adjacent pieces are acceptable if they are
within one-half of the range of approved Samples. Variations in appearance of other
components are acceptable if they are within the range of approved Samples and are
assembled or installed to minimize contrast.

C.

Provide exposed fasteners with finish matching appearance, including color and
texture, of railings.

2.11

STAINLESS STEEL FINISH

A.

Comply with NAAMM’s “Metal Finishes Manual for Architectural and Metal Products”
for applying and designating finishes.

B.

Surface Preparation: Remove tool and die marks and stretch lines, or blend into finish.

C.

Grind and polish surfaces to produce uniform finish, free of cross scratches.
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D.

Run grain of directional finishes with long dimension of each piece.

E.

Directional Satin Finish: No. 4.

F.

Appearances of Finished Work:
1.
Noticeable variations are not acceptable.

PART 3 - EXECUTION
3.1

INSTALLATION, GENERAL

A.

Do not begin installation until substrates have been properly prepared.

B.

Clean surfaces thoroughly prior to installation.

C.

Prepare surfaces using the methods recommended by the manufacturer for achieving
the best results for the substrate under the project conditions.

D.

Install in accordance with manufacturer’s instructions.

E.

Fit exposed connections together to form tight, hairline joints.

F.

Perform cutting, drilling, and fitting required for installing railings. Set railings accurately
in location, alignment, and elevation; measured from established lines and levels and
free of rack.
1.

2.

G.

Do not weld, cut, or abrade surfaces of railing components that have been
coated or finished after fabrication and that are intended for field connection by
mechanical or other means without further cutting or fitting.
Align rails so variations from level for horizontal members and variations from
parallel with rake of steps and ramps for sloping members do not exceed 1/4 inch
in 12 feet.

Control of Corrosion: Prevent galvanic action and other forms of corrosion by insulating
metals and other materials from direct contact with incompatible materials.
1.

Coat concealed surfaces of aluminum that will be in contact with grout, concrete,
masonry, wood, or dissimilar metals, with a heavy coat of bituminous paint.

H.

Adjust railings before anchoring to ensure matching alignment at abutting joints.

I.

Fastening to In-Place Construction: Use anchorage devices and fasteners where
necessary for securing railings and for properly transferring loads to in-place
construction.

3.2
A.

RAILING CONNECTIONS
Non-welded Connections: Use mechanical or adhesive joints for permanently
connecting railing components. Use wood blocks and padding to prevent damage to
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railing members and fittings. Seal recessed holes of exposed locking screws using
plastic cement filler colored to match finish of railings.
3.3

ANCHORING POSTS

A.

Anchor ends of handrail posts into concrete per manufacturers recommended core-drill
instructions. Clean holes of loose material, insert posts and fill annular space between
post and concrete per manufacturers instructions.

B.

Cover anchorage joint with flange of same metal as railing.

3.4
A.

3.5

INSTALLING GLASS PANELS
Glass-Supported Railings: Install assembly to comply with railing manufacturer's
written instructions.
1.

Attach base channel to building structure, then insert glass into base channel and
bond with glazing cement as recommended by railing manufacturer. Support
glass panels in base channel with setting blocks that also act as shims to
maintain uniform space for glazing cement. Fill remaining space in base channel
with glazing cement for uniform support of glass.

2.

Adjust spacing of glass panels so gaps between panels are equal before
securing in position.

CLEANING

A.

Clean aluminum by washing thoroughly with water and soap, rinsing with clean water,
and wiping dry.

B.

Clean and polish glass as recommended in writing by manufacturer. Wash both
exposed surfaces in each area of Project not more than four days before date
scheduled for inspections that establish date of Substantial Completion.

3.6

PROTECTION

A.

Protect finishes of railings from damage during construction period with temporary
protective coverings approved by railing manufacturer. Remove protective coverings at
time of Substantial Completion.

B.

Restore finishes damaged during installation and construction period so no evidence
remains of correction work. Return items that cannot be refinished in the field to the
shop; make required alterations and refinish entire unit, or provide new units.

END OF SECTION 05 73 13
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